) M
Memorandum &

Date: May 3, 2015

To: Honorable Chairman Jean Monestime

and Members, Board of y Comis]oners Agenda Ttem No. 8(J)(2)

From:

Subject: Contract Award Recommend'tion for Marine Infrastructure Engineering Services -
Project No.: 2013-024; Contract No.. E13-SEA-04, to CH2M Hill, inc.

Recommendation

This Recommendation for Award for Professional Services Agreement Contract Number E13-SEA-04
between CH2M Hill, Inc. and Miami-Dade County (County) has been prepared by PortMiami, and is
recommended for approval for a total contract amount not to exceed $3,300,000.00, inclusive of a
contingency allowance amount of $300,000.00.

Delegation_of Authority
The authority of the County Mayor or County Mayor's designee to execute and implement this contract is
consistent with those authorities granted under the Code of Miami-Dade County. Additional delegation of
authorities requested for this contract are as follows:
Authority to exercise the time extension and allowance account options limited to ten percent of the
contract term and amount.
Authority to exercise the cancellation provisions in the contract.
Section X of the PSA stipulates that any and all disputes shall be decided by the Director of

PortMiami. -
Authority to exercise all other provisions and County rights contained in the contract.

Scope

PROJECT NAME: Marine Infrastructure Engineering Services

PROJECT NO: 2013-024

CONTRACT NO: E13-SEA-04

PROJECT The consultant shall provide marine engineering inspection, evaluation,
DESCRIPTION: design, and design criteria services for the construction, repair and

rehabilitation, removal and replacement and new construction of PortMiami’s
Marine Infrastructure. Services include, but are not limited to: wharves;
bulkheads; seawalls; roll-on/roll-off platforms,; pile supported gantry crane
rail beams tie-downs, and stow pin sockets; shoreline protection revetments,
dredging; corrosion protection; floating and fixed docks; offshore mooring
and breasting dolphins; container yard improvements; and other cruise and
cargo vessel berthing improvements. In addition, services shall include all
ancillary marine infrastructure, such as moorings and bollards; fenders;
runways and railways; ramps and aprons; cold-iron connections; as well as,
marine  terminal yard upgrades; including intermodal  yard,
transaciion/security gate, gantry system and passenger cruise boarding
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PROJECT LOCATION:

PROJECT SITES:

PRIMARY COMMISSION
DISTRICT:

APPROVAL PATH:

ISD AS&E PROJECT
NUMBER:

USING DEPARTMENT:

MANAGING
DEPARTMENT:

bridge infrastructure in support of the containerized cargo vessels and cruise
passenger ship growth at PortMiami.

The Consultant shalt provide all services inclusive of surface and
underground investigations and inspections; subsurface driling and
geotechnical investigations; materials sampling and testing, condition
assessments, evaluations and analysis; marine (biological) resources
surveys; topographic and bathymetric surveys; berthing studies and mooring
analysis; technical presentations and reporis; design criteria; designs and
specifications; drainage, structural, electrical, telecommunications, and
water distribution engineering; cost estimates; schedules; value engineering
coordination; construction documents; environmental and building
permitting; coordination with regulatory agencies; bidding assistance; and
construction phase engineering and inspection services, which include, but
are not limited to the review of shop drawings, proposed substitutions,
coniractor's pay requests, change order analysis, and claims assistance;
and any supportive ancillary tasks to successfully complete all the phases of
the project.

At the request of PortMiami, the Consultant shall respond, on short notice, to
unforeseen events including but not limited to: berthing and cargo handling
accidents; hurricane and other weather related events that would
necessitate the urgent production of marine infrastructure damage
assessment reports; including the development of emergency repair plans,
specifications, cost estimates and regulatory agency notification and
coordination.

PortMiami

SITE# LOCATION 1 DIST ESTIMATE T-S-R

#77431 1015 N AMERICA WY 5 $3,300,000.00 54-05-42

District 5 Bruno A. Barreiro

Board of County
Commissioners

E13-SEA-04
PortMiami
PortMiami

Fiscal Impact / Funding Source

FUNDING SOURCE:

SOURCE PROJECT SITE# AMOUNT
NUM
Seaport Bonds 645430 #77431  $3,300,000.00



Honorable: Chairman Jean Monestime
and Members, Board of County Commissioners

Page No. 3

OPERATIONS COST
IMPACT / FUNDING:

MAINTENANCE COST
IMPACT / FUNDING:

LIFE EXPECTANCY OF
ASSET:

PTP FUNDING:
GOB FUNDING:
ARRA FUNDING:

CAPITAL BUDGET
PROJECTS:

PROJECT TECHNICAL
CERTIFICATION
REQUIREMENTS:

Not Applicable, this is a PSA for engineering services.

Not Applicable, this is a PSA for engineering services.
Not Applicable, this is a PSA for engineering services.

No
No

No

CAPITAL BUDGET PROJECT # - DESCRIPTION

645430- INFRASTRUCTURE IMPROVEMENTS
Book Page:139 Funding Year: Adopted Capital Budget
Book for FY 14-15, FY 2015-16 Funds {Seaport Bonds)

645430- INFRASTRUCTURE IMPROVEMENTS
Book Page: 138 Funding Year: Adopted Capital Budget
Book for FY 14-15, FY 2016-17 Funds (Seaport Bonds)

645430- INFRASTRUCTURE IMPROVEMENTS
Book Page: 139 Funding Year: Adopted Capital Budget
Book for FY 14-15, FY 2017-18 Funds {Seaport Bonds)

645430- INFRASTRUCTURE IMPROVEMENTS
Book Page:139 Funding Year: Adopted Capital Budget
Book for FY 14-15, FY 2018-19 Funds (Seaport Bonds)

845430~ INFRASTRUCTURE IMPROVEMENTS
Book Page:139 Funding Year: Adopted Capital Budget
Book for FY 14-15, FY 2019-20 Funds (Seaport Bonds)

AWARD
ESTIMATE

$660,000.00

$660,000.00

$660,000.00

$660,000.00

$660,000.00

CAPITAL BUDGET PROJECTS TOTAL: $3,300,000.00

TYPE CODE DESCRIPTION

Prime 5.05 PORT AND WATERWAY SYSTEMS - CARGO

TERMINAL DESIGN

Prime 5.08 PORT AND WATERWAY SYSTEMS — MARINE

ENGINEERING DESIGN

Prime 17.00 ENGINEERING CONSTRUCTION MANAGEMENT

Other 5.09 PORT AND WATERWAY SYSTEMS —
ENVIRONMENTAL DESIGN

3
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TYPE CODE DESCRIPTION
Other 6.01  WATER AND SANITARY SEWER SYSTEMS - WATER
DISTRIBUTION AND SANITARY SEWAGE
COLLECTION AND TRANSMISSION SYSTEMS
Other 9.01  SOILS, FOUNDATIONS AND MATERIALS TESTING -
DRILLING, SUBSURFACE INVESTIGATIONS AND
SEISMOGRAPHIC SERVICES
Other 9.02 SOILS, FOUNDATIONS AND MATERIALS TESTING -
GEOTECHNICAL AND MATERIALS ENGINEERING
SERVICES
Other 10.01 ENVIRONMENTAL ENGINEERING - STORMWATER
DRAINAGE DESIGN ENGINEERING SERVICES
Other 13.00 GENERAL ELECTRICAL ENGINEERING
Other 15.01 SURVEYING AND MAPPING - LAND SURVEYING
Other 15.04 HYDROGRAPHIC SURVEYS
SUSTAINABLE Did the Notice to Professional Consultants contain Specific Language
BUILDINGS requiring compliance with the Sustainabie Buildings Program?
ORDINANCE: Not Applicable
(1.0 NO. 8-8)
NTPC'S DOWNLOADED: 98
PROPOSALS 5
RECEIVED:
TOTAL CONTRACT 1825 Days. Excludes Warranty Administration Period
PERIOD: The contract period consists of five (5) years for professional services
requested during the initial term, or until the money is depleted, whichever
comes first.
CONTINGENCY 182 Days.
PERIOD: Based on the five (5) year term of the contract.
IG FEE INCLUDED IN
BASE CONTRACT: Yes
ART IN PUBLIC No
PLACES:
BASE ESTIMATE: $3,000,000.00
BASE CONTRACT $3,000,000.00
AMOUNT:

CONTINGENCY
ALLOWANCE (SECTION
2-8.1 MIAMI DADE

COUNTY CODE):; TYPE PERCENT AMOUNT COMMENT
TOTAL DEDICATED PSA  10% $300,000.00
ALLOWANCE: $0.00

4
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TOTAL AMOUNT:

Track Record / Monitor

SBD HISTORY OF
VIOLATIONS:

EXPLANATION:

$3,300,000.00

None

A Notice to Professional Consultants (NTPC) was advertised on May 20,
2014. Five (5) proposals were submitted on June 11, 2014, in response to
the NTPC. All five (5) respondents were found in compliance with the
Technical Certification requirements established for this solicitation. The
Competitive Selection Committee (CSC) appointed by the County Mayor
conducted a First Tier Meeting on August 11, 2014 to evaluate the
proposals received. All five (5) firms were evaluated in accordance with
Section 2-10.4 of the Miami-Dade County Code, Implementing Order 3-34,
and Administrative Order 3-39. Local Preference was applied to the First-
Tier Evaluation; therefore, the final ranking was based on total qualitative
scores. The final qualitative rankings for the top three (3) firms were as
follows: Firm No. 1, HDR Engineering, Inc. (HDR) received 446 points; Firm
No. 2, CHZM Hill, Inc. received 444 points; and Firm No. 3, Bermello, Ajamil
& Partners, Inc. (Bermello) received 435 points. '

Based on the CSC's professional expertise and by a unanimous vote, the
CSC shortlisted the top three (3) firms for a Second Tier Evaluation with
oral presentations. A Second Tier Meeting was held on September 09,
2014. The three (3) firms were evaluated in accordance with Administrative
Order 3-39. Local Preference was not applied to the Second-Tier
Evaluation because all three (3) firms were local; therefore, the final ranking
was based on total ordinal scores. The final ordinal rankings for the firms
were as follows: Firm No. 1, CH2M Hill, Inc., received 5 points; Firm No. 2,
HDR, received 9 points; and Firm No. 3, Bermello, received 10 points.
Based on the above results, the CSC recommended that negotiations be
conducted with CH2M Hill, Inc.

Subsequently, the top three (3) ranked firms were found in compliance with
the Small Business Enterprise-Architectural and Engineering requirements
established for this solicitation. The County Mayor's Designee, the Director
of the Internal Services Department (ISD), concurred with the CSC and on
December 4, 2014 the first negotiation meeting was held. After only one (1)
negotiation, the Negotiation Committee arrived at a schedule of rates that
was fair and reasonable to provide marine infrastructure engineering
services for PortMiami.

Pursuant to Resolution R-187-12, and in accordance with ISD’s
Procurement Guidelines, PortMiami staff exercised due diligence to
determine Consultant responsibility for CH2M Hill, Inc. The lists that were
referenced included, but were not limited to: convicted vendors, debarred
vendors, delinguent contractors, suspended vendors and federal excluded
parties. There were no adverse findings relating to the Consultant’s
responsibility. In addition, PortMiami staff compiled information regarding
CH2M Hill, Inc's prior experience with the County. There are 22
evaluations on record in the Capital Improvements Information System for

5
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SUBMITTAL DATE:

ESTIMATED NOTICE TO
PROCEED:

PRIME CONSULTANT:
COMPANY PRINCIPAL:

COMPANY
QUALIFIERS:

COMPANY EMAIL
ADDRESS:

COMPANY STREET
ADDRESS:

COMPANY CITY-STATE-
ZIP:

YEARS IN BUSINESS:

PREVIOUS
EXPERIENCE WITH
COUNTY IN THE LAST
FIVE YEARS:

SUB-CONSULTANTS:

MINIMUM
QUALIFICATIONS
EXCEED LEGAL
REQUIREMENTS:

CH2M Hill, Inc. with an above average rating of 3.8 out of a possibie 4.0
points, Based on the above, it is recommended that this Agreement be
awarded in the not to exceed amount of $3,300,000.00, to CH2M Hill, Inc.

06/11/2014
05/11/2015

CH2M Hill, Inc.
Todd Stockberger, PE
Casey Long, PE

Casey.Long@CH2M.com
3150 SW 38 Avenue, Suite 700
Miami, FL 33146

63

According to the Firm History Report, as provided by the Division of Small
Business Development, within the last five (5) years, CH2M Hill, inc. has
held eight (8) contracts, five (5) through the Equitable Distribution Program,
with a total value of $142,482,345.00, including change orders approved by
the Board of County Commissioners, in the amount of $4,511,300.00. One
(1) of the two (2) Change Orders in the amount of $4,500,000.00 was
issued for a contract awarded in October 2007.

A.D.A. Engineering, Inc.

CB&| Environmental & Infrastructure, Inc., IT Corporation (ITC)
CMH Port Planning, LLC

EAC Consulting, inc.

Louis J. Aguirre & Associates, P.A.

Robayna and Associates, Inc.

Tierra South Flerida, Inc.

Yes The Prime Consultant must demonstrate experience in five (5)
projects performed in the State of Florida over the past ten (10)
years of similar work as described above. The expertise must be
met by a qualified individual(s) of the ptime firm. The experience
must be demonstrated by direct or substantial involvement of the
individual(s) in a supervisory capacity at the Project Manager level
or above. The determination for the individual's qualifications and
compliance with the experience and qualifications shall be at the
sole discretion of the County.

NOTE 1: In addition, the prime consultant and/or sub-consultants
selected for award of this solicitation will not be considered for any

(’F :
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REVIEW COMMITTEE:

APPLICABLE WAGES:
(RESOLUTION No. R-54-
10)

REVIEW COMMITTEE
ASSIGNED CONTRACT
MEASURES:

MANDATORY
CLEARING HOUSE;

CONTRACT MANAGER
NAME / PHONE / EMAIL:

PROJECT MANAGER
NAME / PHONE / EMAIL:

Background
BACKGROUND:

design-build projects, for which design criteria specifications are
developed for PortMiami under this Agreement.

NOTE 2: PortMiami will select two (2) consultant teams via two (2)
separate Notices to Professional Consultants. The Prime Consultant
and/or sub-consultants selected for award of a PSA under ISD
Project No. E13-SEA-03 will not be considered for award of a PSA
under [SD Project No. E13-SEA-04. Negotiations are currently
underway with the selected consultant team for ISD Project No.
E13-SEA-03.

NOTE 3: Prime and sub-consultants selected for a PSA under ISD
Project No. E11-SEA-03, Program Management Consultant
Services will not be considered for award of a PSA under 1SD
Project No, E13-SEA-04.

MEETING DATE: 07/31/2013 SIGNOFF DATE: 08/07/2013
RESUBMIT DATE: 03/27/2014 RESUBMIT SIGNOFF: 03/31/2014

No

ESTIMATED
TYPE GOAL VALUE COMMENT

SBE- 15.00% $495,000.00

A&E

CWwWP 0.00% 0O Not Applicable

No

Gyselle Pino (305) 347-4833 gmf@miamidade.gov
Elizabeth Ogden, R.A. (305) 347-5521 EOGDEN@miamidade.gov

This PSA is necessary to provide PortMiami with a qualified consultant to
provide comprehensive engineering consulting services for the Seaport’s
marine-related infrastructure. The Consultant will provide marine
engineering design and design criteria services for the repair, rehabilitation,
removal and replacement and new construction of the Seaport's marine
infrastructure in support of the construction document development and
management for future capital improvement projects for the sustainability of
cruise and cargo operations.
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BUDGET APPROVAL) LA EY [ 5] *?-5 &

FUNDS AVAILABLE: {{ OMB DIRECTOR DATE

APPROVED AS TO
LEGAL SUFFICIENCY:

3" bJ Yo %ﬁiﬂe?\%é 1

CLERK DATE

DATE



FY 2014 - 15 Adopted Budget and Multi-Year Capital Plan

Furaiture, Fixlures and Equipment 11,198 0 0 0 0 ] 0 0 11,198
TOTAL EXPENDITURES: 33,335 6,000 3,200 0 0 0 0 1] 42,535
< [INFRABTRUGTURE TMPROVEMENTS PROJECTH#: 845430 @

DESGRIFTION:  Update and improve vadious infrasimucture portions of the Port
LOCATION:  Danle B. Fascell Port of Miami-Dade Disiticl Localed: B
Port of Miari Dislrict(s) Served; Countywide
REVENUE SCHEDULE: PRIOR 2014-15 2015-16 2016-17 2017-18 201818 2018.20 FUTURE TOTAL
Seaporl Bonds/L oans 16,522 16,250 11,500 21,500 22,650 20,000 0 0 110,422
TOTAL REVENUES: 16,522 18,250 11,500 21,500 22,650 20,000 0 0 110,422
EXPENDITURE SCHEDULE: PRIOR 201415 2015416 201647 201718 201818 2019-20  FUTURE TOTAL
Construction 16,522 18,250 11,500 21,500 22,650 20,000 0 0 110,422
TOTAL EXPENDITURES: 16,522 18,250 11,500 24,500 22,650 20,000 0 0 110,422
CARGO BULKHEAD REHABILITATION PROJECT# 646300 @
DESCRIPTION:  Repair and improvements lo Port carge area bulkheads
LOCATION:  Danle B, Fascell Porl of Miami-Dade Dislrict L.ocated: 5
Part of Miami District(s) Served: Cauntywide
REVENUE SCHEDULE: PRIOR 2014-15 201516 201647 2017448 2016-19 2019-20 FUTURE TOTAL
Seaparl Bonds/Loans 10,603 4,000 16,000 0 0 0 0 0 34,603
TOTAL REVENUES: 10,603 8000 16,000 0 0 0 1 0 34,603
EXPENDITURE SCHEDULE: PRIOR 201445 2015-16 201617 201718 201819 2019-20 FUTURE TOTAL
Construction 10,603 8,000 16,000 0 0 0 ¢ 9 34,603
TOTAL EXPENDITURES: 10,603 8,000 16,000 0 0 0 0 0 34,603
SOUTH FLORIDA CONTAINER TERMINAL IMPROVEMENTS PROJECT# 647150 b
DESGRIPTION:  {mprave Soulh Florida Container Terminal drainage and add carga yard prejects :
LOCATION:  Dante B. Fascell Port of Miami-Dade Districl Located: 5
Porl of Miami Diglricl{s) Served: Countywide
REVENUE SCHEDULE: PRIOR 2014-15 2015-16 201617 2017-18 201819 2019-20  FUTURE TOTAL
Seaport Bonds/oans ang 9,700 0 0 0 0 0 il 10,000
TOTAL REVENUES: 300 9,700 0 ) 0 0 0 ] 10,000
EXPENDITURE SCHEDULE: PRIOR 204415 201516 201647 201748 201849 20920 FUTURE TOTAL
Construction 300 9,700 0 1] 0 4 0 0 10,000
TOTAL EXPENDITURES: 300 9,700 1] 0 0 0 0 0 10,0C0
139



MIAHI’"
MEMORANDUM [T B8

DATE: August §, 2014

TO: Miriam Singer, Assistant Director
1 ;

FROM: 1vi irector
Internal Services Dep
Small Business Development

SUBJECT:  Compliance Review
Project No. E13-SEA-04
Non-Exclusive Professional Services Agreement for Marine Infrastructure Engineering Services

Small Business Development (SBD), a Division of the Internal Services Department, has completed its review of
the subject project for compliance with the Community Business Enterprise (CBE-A/E) Program for Architectural
and Engineering Services. The contract measure established for this project is a 15% CBE sub-consultant goal.

The Professional Services Division of the Intemal Services Department has submitted proposals from Bermello,
Ajamil & Partners, Inc. #2, CH2M Hill, Inc. #3, and HDR Engineering, Inc. #5, for compliance review.
Following is the pre-award compliance status and summary.

STATUS:

L. Bermello, Ajamil & Partners, Inc. #2 Compliant
2. CH2ZMHil], Inc. #3 Compliant
3. HDR Engineering, Inc. #3 Compliant

SUMMARY:

Bermello, Ajamil & Partners, Inc. #2 submiited the required Letters of Agreement (LOA) listing certificd CBE
firms Geosol, Inc. to perform Drilling Subsurface Investigations & Seismographic and Geotechnical & Materials
Engincering Services at 10%, E Sciences, Incorporated to perform Environmental Engineering-Stormwater
Drainage Design Services at 5%, Manuel G. Vera & Associates, Inc. to perform Survey and Mapping-Land
Surveying at 4%, and Hammond & Associates, Inc. to perform General Electrical Engineering at 1%. Bermello,
Ajamil & Partners, Inc. is in compliance with the requirements of the CBE program.

CH2ZM Hill, Inc. #3 submitted the required Letters of Agreement (LOA) listing certified CBE firms A.D.A.
Engineering, Inc. to perform W & S Sewer Systems-Water Distribution & Samitary Sewage Collection,
Envirommental Engineering-Stonmwater Drainage Design Services, General Civil Engineering, and Engineering
Construction Management at 9%, Louis J. Aguirre & Associates, P.A. to perform General Electrical Engineering
at 2%, Robayna and Associates, Inc. to perform Environmental Engineering-Stormwater Drainage Design
Services, Surveying and Mapping-Land Surveying, Hydrographic Surveys, and General Civil Engineering at 3%,
and Tierra South Florida, Inc. to perform Drilling Subsurface Investigations & Seismographic and Geotechnical
& Materials Engineering Services at 1%. CH2M Hill, Inc. i1s in compliance with the requirements of the CBE
program.

HDR Engincering, Inc. #5 submitted the required Letters of Agreement (LOA) listing certified CBE firms
A.D.A. Engineering, Inc. to perform W & S Sewer Systems-Water Distribution & Sanitary Sewage Collection,
Environmental Engineering-Stormwater Drainage Design Services, General Electrical Engineering, and
Engineering Construction Management at 8%, Geosol, Inc, to perform Drilling Subsurface Investigations &

1O



Mirram Singer
Compliance Memorandum
Project No. E13-5EA-04
Auguost 8, 2014

Pape 2

Seismographic and Geotechnical & Materials Engineering Services at 4%, and F.R. Alernan & Associates, Inc. to
perform Surveying and Mapping-Land Surveying and at 3%. HDR Engineering, [nc. is in compliance with the
requirements of the CBE program.

SBD has verified that the aforementioned firms are not listed on the Goal Deficit Make-Up Report as of August |,
2014, Additionally, a review of the History of Violations Report as of August 1, 2014 confirms that the

aforementioned firms have no open violations.

Please note that SBD staff reviewed and addressed compliance with the CBE-A/E program. The Professional
Services Division of the Internal Services Department is responsible for any other issues that may exist.

Should you have any questions or need any additional information, please do not hesitate to contact Vivian O.
Walters, Jr. at (305) 375-3138.

GH: vow
C: Raymond Garcia, ISD

Traci Adams-Parish, SBD-1SD
File

_H



Small Business Development Division

MIAMI-DADE
COUNTY

Project/Contract Title:

NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT FOR

Project Worksheet

Received Date:

MARINE INFRASTRUCTURE ENGINEERING SERVICES (SIC 871)

Project/Contract No: E13-SEA-04
Department: SEAPORT
Estimuted Cost of Project/Bid: $3,300,000.00

Description of Project/Bid:

Funding Source:
SEAPORT LOANS

Resubmittal Date(s):

Tu establish a Professional Services Agreement (PSA)Y Tor a 2onsuliant lo provide marine engineering inspection, evalualion, design,

and desigu eriteria services for the consiruction. repuir and rehabilitstian, removal and replicement, and new constction of

PortMinmi's Marine infrastrucrre.

Measure FProgram
Goal CBE

Contract Measures Recommendation ' ;

Goal Percent
15.00%

L

* TThis projeet mects all the criteria set forth in 1,0, # 3-32, Section V.

Reasons {or Recommendation

Altemnpts were made at esiablishing & Ticr 2 Set-Aside for CBE firms; howe ver, enly one CBE firm is certified in all “Three” Technical -

is the remaining scope ol scrvices,

Categenies (5.05, 5,08, & [7.00 which aceounts for 85% of the scopes of services); and required of the pnime, in addition to (the minimum '
requircments stipulated, which musi be satisfied by the prime. Thercfore, SBD concurs with the recommendation of @ 15% CBE Goal, which

" Reason for resubmittal: There were changes to the seopes of services (inclusjve of the areas identified for the prime versus the sub-

© consultants), which accounts for the reduction in the CBE reconaimendation lrom the original 22% to the current [5%.

i SIC 871 - Architectural and Engineering Services

Technical Category: 0504-Port & Waterway Sys-Cruise Terminal Equip Design; 0505-Port & Waterway Systems-Cargo Terminal Destpgn;
0508-Port & Waterway Syslems-Marine Enginegring Design; 0509-Port & Watcrway Systems-Environmental Design; 0601-W & S Scwer
Sys-Water Dist & Sanitary Sewage Coll; OR00-Telecommunications Systems; 0801-Drilling Subsurface Invesiigations & Seismogruphic; 0902-
Geotechpicsl & Matcriols Engineering Services; 100}-Environmental Eng-Stormwater Drainage Design Serv; (300-General Elccrrical

Engincering; 1501-Surveying And Mapping-Land Surveying; 1504-Hydrographic Surveys; 1700-Enginéering Construction Management

Small Business Coutract Me'iuéure Recommendition

Subtrade Cat.
W & S SEWER SYS-WATER DIST & SANITARY SEWAGE CBE
COLL
ENVIRONMENTAL ENG-STORMWATER DRAINAGE CBE
DESIGN SERV
GENERAL ELECTRICAL ENGINEERING CBE
HYDROGRAPHIC SURYEYS CBE
PORT & WATERWAY SYSTEMS-ENVIRONMENTAL CBE
DESIGN
DRILLING SUBSURFACE INVESTIGATIONS & CBE
SEISMOGRAPHIC
GEOTECHNICAL & MATERIALS ENGINEERING CBE
. SERVICES
| SURVEYING AND MAPPING-LAND SURVEYING CBE
Living Wages: YES NO —)g
Responsible Wages: YES NO ‘"_:’

) 7;I:otal V

o4 of Ttems )
Lstimated Value fo Base Bid Availability

$33,000.00 1.00% 7
$99,000.00 3.00% 61
$66,000.00 2.00% 38
$33,000.00 1.00% 6
£132,000.00 4.00% 3
$33,000.00 1.00% 9

]
$66,000.00 2.00% 1
$33,000.00 1.00% a1
£495,000.00

15.00%

Responsible Wages and Benefits applies lo all construction projects over 100,000 that do not ntitize federal fund. For federally funded projects,
unless prohibited by federal or sivte low or disallowed by a governmenial funding sonrce, the HIGHER wage bebween Deavis Bacon and Responsible

Wages and Benefits shall apply.

! 2

03/27/2014

07/31/2013

DBDRGOX v20130116



Small Business Development Division
Project Worksheet

Project/Contract Title: MNON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT FOR Received Date: 03/27/2014
MARINE INFRASTRUCTURE ENGINEERING SERVYICES (SIC 871)

Project/Contract Mo: E13-SEA-04 Funding Source:

Pepartment: SEAPORT SEAPORT LOANS

Estimated Cost of Project/Bid: $3,300,000.00 Resubmittal Date(s):  07/31/2013

" "REVIEW RECOMMENDATION T T T

cTier 1 Set Aside _ .. .. . . o o o o Tier 2 Set Aside . . __ . . e e LT
SetAside .. .. Levell_ .. — i — Level2 R R Level3 . . ;

| Trade Set Aside (MCC) .. ... . _ _ .. Goal . . . __ . . DidPreference .. _ __ I

i No Measure _ .. . e -
CWwp - - '

DBDROMEO v2013M16

£S5



FY 2014 - 15 Adopted Budget and Multi-Year Capital Plan

Fumniture, Fixlures and Equipment 11,198 0 0 a 0 0 ] 0 11,198
TOTAL EXPENDITURES: 33,335 6,000 3,200 0 0 0 0 0 42,535
INFRASTRUCTURE IMPROVEMENTS PROJECT #: 645430 |

DESCRIPTION:  Update and improve vartous infrastucture portions of the Porl
LOCATION:  Danle B. Fascell Port of Miami-Dade District Located: 5
Port of Miami District(s) Served: Countywide
REVENUE SCHEDULE: PRIOR 201415 201516 201617 2017-18 2018-18 2019-20  FUTURE TOTAL

Seaport BondsiLoans 16,522 18,250 11,500 21,500 22,650 20,000 0 0 110,422
TOTAL REVENUES; 16,522 18,250 11,500 21,500 22,650 20,000 il ] 110,422
EXPENDITURE SCHEDULE: PRICR 201415 2015-16 201617 2017-18 2018-19 2019-20 FUTURE TOTAL

Construction 16,522 18,250 11,500 21,500 22,650 20,000 il il 110,422
TOTAL EXPENDITURES: 16,522 18,250 11,500 21,500 22,650 20,000 0 il 110,422

CARGO BULKHEAD REHABILITATION PROJECT # 546300 A~

DESCRIPTION:  Repair and improvements lo Porl cargo area bulkheads
LOCATION:  Danle B. Fascell Porl of Miami-Dade Dislrict Located: 5
Porl of Miami Districi(s) Served: Countywide

REVENUE SCHEDULE: PRIOR 2014-15 2015-16 201617 2017-18 2018-19 201920 FUTURE TOTAL

Seaporl Bonds/A oans 10,603 8,000 16,000 0 0 ] 0 ] 34,603
TOTAL REVENUES: 10,603 8,000 16,000 0 0 i} 0 ] 34,603
EXPENDITURE SCHEDULE: PRIOR 2014-15 2015-16 201617 2017-18 2018-18 2019-20  FUTURE TOTAL

Constrection 10,603 B,000 16,000 0 0 0 0 0 34,603
TOTAL EXPENDITURES: 10,603 8,000 16,000 0 0 0 0 0 34,603
SOUTH FLORIDA CONTAINER TERMINAL IMPROVEMENTS PROJECT #: 647150 =

DESCRIPTION:  Improve South Florida Container Terminal drainage and add cargo yard projects
LOCATION:  Dante B. Fascell Port of Miami-Dade District Located: 5
Porl of Miami District(s) Served: Countywide

REYENUE SCHEDULE: PRIOR 2014-15 2015-16 2016-17 2017-18 2018-19 2019-20  FUTURE TOTAL

Seaport Bonds/Loans 300 9700 0 0 0 0 ] b 10,000
TOTAL REVENUES: 300 9,700 0 0 0 0 0 0 10,000
EXPENDITURE SCHEDULE: PRIOR 201415 201516 2016-17 2017-18 2018-19 2019-20  FUTURE TOTAL

Construclion 00 89,700 0 0 0 L] ¢ 0 10,000
TOTAL EXPENDITURES: kLiL} 9700 ] [ i 0 0 0 10,000

139




0 0 0 C 0 0 0 0 0

sueday AousBlswg [ Leyps 0sa(]
A YIOIEFNY N GLOL - GF8G 7

suoiesyipoly doys dois suQ 490 9 %8 4 S[eUIWI] 8sini) :0s8(]

0 0 0 Y 0 0 0 0 0

pleas|nog

9sinID YHON €041 @ G901 - €85G.

UOLBAIPO DVYAH 100[4 PIE - © [BUILLIS | 8SINID 258(]

0 0 0 G 0 0 0 0 0

pJeAs|nog
3SINID UHON 606 - 868G/

(Z ealy) BalY 1SS0 plROQERS % (| Baly) 100N 16 siiedal dey dry :oseq

e

j0 Hod sy jo jueipenb pAS - 7G55/

UB|d 181SBIN GEOZ IWElN O Hod :988Q]

0 0 0 0 0 0 0 0 0
0 0 0 0 0 0 0 0 0
Te10L J9NLNd 916l Gl Pl ARSI €ICl AR} T1-01 10ld
ojuj Buipung aus sjio
0 0 0 o] i) 0 0 0 0
0 0 0 0 0 0 0 0 0
000'6S/°08) 000'000°09 000'000'LZ 000'00S'S 000'SLY'GZ 000029 L)L 000'00Z'6 O 0
0 0 0 0 0 0 0 0 0
0 Q 0 0 0 0 0 0 0
0 0 0 0 0 0 0 0 0
Q00199 0 0 0 0 000199 0 0 0
Telo L TFHNLNd 9161 T AR €Ll AR 1108 10114

anuaAay )aeloidd 4an
Hod sy Jo suoibed ainjaniiselul snouea sacidwl| pue ayepdn
SINIWIAOHAWI FHNLINYLSYHANI-0EPSHS
(196png paroaddy y1.0z-¢10Z 1od sy} - 0£SH9 LOArOYd 139angd
Wd €¥-20'¥ GL02/6¢c/)

celet

" AVM YOIYINY N §10) - S00G7

~83(J/Uoljed0 3118

SlicH jo Jusipedeq SN
senuaasy podesg
sueo/spuog podesg

I Buixe] anosay a1
sjuswasIinquIey YNNI+
onebmn piezeH viNT4
spund 1044

oNUBASY dao

:089(] 198loid
‘9L 1o8loid

IWBIA JO HO4 ‘Juawiiedag

1S



sluaulaAoIdW| pue suoljealtpoly a1es) obien ose(]

C 0 0 0 0 0 0 0 0 AMAVYOIHINY N GLOL -0¢L 22
sopeiBdn Buipiing  jeuiula] 88Ny 989(]
0 0 0 0 0 0 0 0 0 AMAVIIYINWY N G101 - 86697
H [eullWla] 2sINID JB JuN SULB YA (9]
0 0 0 0 C 0 0 0 0 A VYIIHINY N SLOL - 0868/
slledey  abeseny Bunled :asaq
0 0 0 0 0 C 0 0 0 A VYOIEINY N G1LQL - 09687
Hod 8y} Jo suoriod aunjondiselyul snolea aaoidull pue siepdn 988
0 0 0 0 0 0 0 0 0 AN YOIIINY N GLOL - 9%69./

SLOISIASY UE|d T 107 S0BHNG S8pNjoUI) |0AU0D SS290Y B 'WIWO.) J sbeleg Buped 0ssq 9

0 0 0 0 0 0 0 0 0 AMAYOIdINY N G101 - L6972 ~
100 peayiaAQ pue sepelbdn Jousiu|  [Bullls ] 8sIniD 1959(

0 0 0 4] 0 0 0 0 0 A VYOIAINY N GLOL - 2€697 -

| @seyd spie(jog Buuooy :2seq
0 0 0 0 0 0 0 0 0 A VYOIdINY N GLOL - 9889/
Buyoos-ay H [eulds] 0s8Qg
0 0 0 0 0 0 0 0 0 A VYOIJINY N G101 - 699/
Rel-Tg|
0 0 0 0 0 0 0 0 0 A YOIHINY N GLOL - €699/
Buiyoos-ay @snoH [onues abpug IWelW 1o pod 258
0 0 0 0 0 0 0 0 o A VYIIAIWY N SLO1L - G999/
Buyooy-ey Buip|ing 0801 :9s8Q
0 0 0 0 0 0 0 0 0 A VYOIHINY N GLOL - 9599/
|| 8seyd lieday pesyyng Aousbiatlg | Leuyps :0s8q
0 0 0 0 0 0 0 0 0 AMAVYOIYIWY N GLOL - 90997

welbold BuiusuiBuang seAleups (0sac
000227041 000'0G) 79 000'00S' 1L 000'0SZ'8L 000°002'L 000'2ZL'S 000'002'6 O 0 AN YOIYMINY N GLO3 - 67/G2



vSd 181 - seoiales BupesuiBug ainoniseyly [IA1D) :2saq

0 0 0 0 0 0 A YOIHINY N GLOL - GEVZ/
VSd Is| - saojaies Pulesubug ainjoniselul sulep 0seq
0 0 0 0 0 0 AM VOIRMINY N GLOL - PEVZZ
L 'ON VSd saoiaieg Buussuibug sinjonyselu] sultely 959
0 0 0 0 0 0 AMAVIIMINY N GLO) - TERZZ
sweoeday Jajyo p slieday Ajejes ey H 1D 9s8q
0 0 0 0 0 0 AM VOIMIWY N GLO} - 62727
UCIEOC|aY 22O JueUs | - Uoheligeyay H |eullla] asiniy 2ss(
0 0 0 0 0 0 AM VOIYINY N GLOL - B2V L
JusLisoE|dey S|aUBd MOPUIAA O % g S|BUILLIS | 38N usaq

0 0 0 0 0 0 AM VORI N 5101 - 2577 O
Sleuiwia | 8siniD ILelNHod Jof s8ojalag Buliseutbug pue |BIMOalUSlY 9880
0 0 0 0 0 0 AM YOIV N GLOL - Z0VZL
SulpulsAepn BpIMuIOd IWBINLIO 958
0 0 0 0 0 0 A VYOIMINY N G101 - ZHE 2L
uoiljow=aQ O pays aseq
0 0 0 0 0 0 AMAVOIIINY N GLO} - BEEZL
H ® 3 sjo] &0elNg ‘D g q sebeies) Bupjied - suoesiUNWWOD 9 ALDD 9580
0 0 0 0 0 0 A VOIYIWY N GLOL - §Z2Z7
Seljijide4 UolJeuiliex3 [eiUSD pue s[BUlllIa] 8SInID IWRINLIOH o) saaiaeg Buussulbug pue [eimosiydly 989
0 0 0 0 0 0 A VYOIYINY N 6LOL - BTZZZ
Aepo} pajeslo oS - S Z1L/90/21 9seQ
0 0 0 0 0 0 AM VOIYINY N GL0L - 71277
(sBulpiing 60S1 8 SL0L/2001/L.00L) sieday] |eouioa)g pue adojeAus 9se(]
0 0 0 0 0 0 . AM VYOIYINY N GLOL - 0TeZZ

S3[2IYa/\ pUe sueLisepad Joy Joddng uonejuswa|dw| pue ubise( - s81BS) $5320y LBUAA (983(]
0 0 0 0 0 0 AMAVYOIHINY N GLOL -98L//



Fe80d01d SN0

£8°68E'BYT'E9 O a 0 0] 0 0 0 000'06€'Z 0DQ'0Z8'S 000'0E6'S PZR'GOL'0) £68'22E'E LL8'Z80'E OLB'6LE'E 68V 22 L'y 65S'08L'C 0D0'06L'LZ0 O OF i

“TEI0L ¥Z B2 Z2 YUz 02 Bl VL 191 TG GRY FREl €lgk Tl TH-0r [180 8080 80Z0 7I0 50 558y
%z e 1z 0T B /F O B0 G0

000CZ¥'0LL 00N'0GL 79 0O0'00S L] 000'05Z'81 00000C + 00022+ S 0000026 O 0 G N0y qejo |

sileday Julof feinjonlls o sbeles Bupied 0s8g

0 0 0 0 0 0 9] 0 0 A VYOIHINY N §10L -90/27

slteday juior [edmang o sbelses) Bupied 0seQg

0 0 0 0 0 0 0 0 0 MAVOIHINY N SLOL -S0L.4

| slledsy uior [eanjongg r abeies) Buped :0ssq

0 0 0 0 0 0 0 0 0 AMVOTHANY N SLOL - 20227

slledey Juor [einjonng r sberes) Bupped osaq

0 0 e 0 0 0 0 0 0 AMVYOIIINY N GLOL - LOLLL

Hod ay} jo suoluod sinjonuselul snolea saoclduwi pue ayepdn 9se(]

0 0 0 0 0 0 0 0 0 A VOIYINY N SLOL - 00222

. (Uolpo22Y) ||BAA UOlBIBdaS T 9 ( [BUILLISL @SINJD) 19838(]

0 0 0 0 0 0 0 0 0 A VYOIAINY N G101 - 68944

(Jds W) sHUn D7V J0JeAB|T J PUB  Sfeullla | 9sint) :9sag

0 0 0 0 0 0 0 0 0 AMAYOIYINY N G101 - 69522

ssiiioed DS 8 NDING 10} sedlnieg 7y 1988

0 0 0 0 0 0 0 0 0 AMAVYOIHIWNY N 6101 -2¢5/.

Jooqg obpug Buipiecq JeBuassed maN. 9 [eUIlLIS ] asiniy) :088(]

0 0 0 0 0 0 0 0 0 A VYOIGINY N GLOL - OFF.LL

sjoslold 43N [lewsS s|diynpy 404 s@iAeg Bulinsuo) [BUOISSal0.d 989

0 0 0 0 0 0 0 0 0 A VYOIHINY N GL0|L - 8EV /L

Aloed uonoadsu| [eiapa4 1o} S80IAIRS Ty (0S9(]

0 0 0 0 0 Q 0 0 0 AMYOIIINY N GLOL - Lev//

VYSd pug - seoialeg Buuesuifug ainjongselu] Al 0saQ
0 0 0 0 0 0 0 0 0 A YVOIEINY N GLOL - 9EF//

/8



GR'E06'608'5E O

YO¥ZR'LLE' LS
000E¥'0LS
0£'925'298%

Z7 L 95'6¥vS
00185 '9t¥$
01°968'cZES
LLTLLLIBSES
00'800°85$

GE'8Er'OLL LS
75892'158'2%
z5'697°158'C%
6Y 08E°L20°LS

0Z'90v'ecl$

z9'626'8¥9%

pajlaouen

PIEMY
SID

0

00°C$
00'0$
00°0%

0008
00°C$
00'08
00°0$
00°0%

00°0$

oLwrs'izLe
00°000'00L%
00'092'2.6%

00°0$
00°0$

00'0%

UCHEDONY

pIBMY

£C0LL'GSD' LS
00°05.'8%
00'2Z0Z'666%

00°268'05v$
00°005'ceed
00'1£6'282%
00'FLL'9EES
00°090'2%

eV 615498
0008

00°0%
00'642'€55$

00 L¥E'¥PS' LS
£5'092'855$

£2°002'09L'L$

UOREI0]Y

p=jeuw}sg

Q0N piemy DD/ V1Y

uojjowsqg o pays

Buioos-ay asnoH jonuos) abpug el Jo pod
sapelfidn Buiping r jeuilial esinig

iooQ

pEBUIBAQ puUe sapelBdn Jousiu| r feULLIR] BSIND
slieday r abeieg Buped

SuoieolipolN DVAH J00|4 PIYL © [eulLLS] BsINID
suoflesyipoly doys dois sugd 9 ¥ 4 s|eUILLIS| esiniD
WOOY SUONBRDIUNMIWIODS|S] "' MaN

28[01Y9/ PUB SUBLASApE 10] Hoddng uopejusLus|duwl|
pue ublseq, Jad se $3j29) SSAIY LBUAA

ucnebiin yed 81els Jaaly B18|0

uceBRIN YiBd 2181 JaAly B8O

H [Buju2] @sinij 1. JUN sulleiy H4d

(z ealy) 1sepp, preogeag

pue (] ealy) Bupiing 100y 1e siiedsy dey diy

{ 3107 sorpung pue

'ty 9 Q sebeieg) Buppied) suoye2IUNWWOD 3 ALDD
(H 9 3 8307 80BUNG

'5y % q sebeie) Bupjieg) SUOHRIIURWILIOD 9 ALDD

JWEN 19BQUOY

L0'€S1-800¢
dor1-800¢

B60°¢21-800¢

207Tz1-900¢
S0¢c}-800¢
'T01-800¢
101-8002
¥50°L00C

Le0'200T

‘0v04
0¥0L
0r0L

0v0L
0r0L
‘0rdL
-0¥0.L
‘0¥0.

‘0v0L

£10°200¢
€L0°L00Z

0L0-L00¢

L0"0E0-900¢

d-t0'610-600¢

£0'610-S00e2

‘0%0L

‘09gL

0¥04

‘08es

ONJOENUOS

0EYS19 108[01d 404 SIOBIIUOD JUBLINY

| 71HOd3W 103rodd |

110054 008 pasodoid S0

0  000'06E'Z DOD'0ZR'S Q00'0ES'S ¥Z3'SOL'S £68'ZZE'Z 118'260°C GLB'66V'Z 0EZ' LEV'E BEE'660' 000'SS

0 0

ds
ds
ds

d8
ds
dS
ds8
d8

ds
dS
dS
ds8

/9

d8

34 ‘S



00°000'059%
00°000°059%
00°000°059%
00°000'059%

00°000'002'2$
00°000'00Z'2%
00°000'002'2%
00°000'002'2%
00°000'00Z'2$
00°000'00Z°2%
00°000'00Z'Z%

00°000°002'2%
0E'¥EG ¥O$
00'026'76%

00°001'648
00'005'60L$
L0'6E6'2EG$

01°6L9'280'L¢
00°089'587%
86'€68'EYSS
96'718'9/%

00°00L'8L1L%
00'000'912%
00'002'¥5%
00 0%

00°000'5+9%
00°000°0+9%
00°000°0¥9%
00°000°G.2$
00°0%
00 0%
00'0%

00°0%
00°0%
00°0%

00°0%
00°0%
00°0%

00'0%
00°0%
00°0¢
00°0¢%

00'0%
00°0%
00°0%
00°000°059%

00'0%
00°0%
00°0%
00'0%
00°000'00}'L$
00°000'00L°L$
00°000'001 3%

00'000'00L'1%
00'662'LLS
00'svZ'IELS

00°€25'9.%
00°048'FL LS
po'cez'eres

00ELETIL LS
00'6%2'9448
00°09£'058%
05'5£€'693

Buspuyheps spimuod elpog

BuipulyAeps spimiod welnuod

Buipuyfepn apimpod IWelAuOd

BuipuyAeps spimiod ruelyHod

S|BULIS ] 9sInID

BigH0d Jo} seoialeg Bulasulfug pue [einjosjiyoly
S|BUILLLIB ] 981N

ILLBINHO4 Jo} saoiaieg BupsauiBug pue [Binoayoly
sleullLla| asinin

ILelNUOd Jo) saoiues Bullsauibug pue [einiaa)yoly

S|BUILLIS ] @8N

IWB[NHOH 10} $a21nag BuuasuiBug pue [BINOa)YY
s[eullLIa ] asInID

IWEBHANO 10} $a0|aAlag BulaauBug pue [BinRalyoly
seuluLIS | 3sIinIg

IWElpHOd Jo) saaiales BulasauiBug pue [elnjosiiyaly
S|lBUILIS ] 85INiD

lwernpod Jo) sasialag Buueauifulg pue jeinosyiyoly
S|BUILIB| 9SINID

WejpHod 103 saaineg BuussulBug pue jeinjosjiualy
slleday julor [einionyg  2beresy Bupped

sliedsy julor |einjonns o abeles) Buney

1o

abplg Buipieog Jefiusssed maN O [BULLIS ] 35Nt
juawaoe|day sjsLUBH MCPUIM O F g SIeuUtlWle] asinig

Buljool-ay Bulpiing 0801

(d paus B G101l
200} 'L00} sBulpiing) sueday {eowoa(3 pue adoteaum

Jool-8y xauuy pue gLo} 'LoQL sPBupling ulwpy
Buyooy-ay H [BUILLZ
sneday Aouablawlg | JeUAA

TOVISELY
LOVISELY
REEEIN
0VISELY

LO-v3S-ClY
LO-v3S-2lY
LO-VHS-CLY

LOYIS-¢lY

L0-¥dS-¢L v
LO-YIS-ClLY
LO-Y35-CLV

FOv3as-Clv
c0'P00-¥L0C -0¥0.L
L0'700-#10C -0¥0L

10'820-C10¢ -:0¥0L
¢0'2Lc0-£10¢ [0¥0L
v#0-0102 :0F0L

€0 2E0-0L02C ‘0p0L
“IZ0-010Z :0¥0.
"820-0102 :0¥0.
§20-600¢ '09¢.

ds
ds
dS
ds

ds

ds

ds

ds

ds

ds

ds

dS
ds
ds

ds
ds
ds

dsS
ds
dsS
ds




00'000'c€e'z$
00°000'¢€2'cs
00°000°cET'Z$
00°000°€£T'Z$
00°000‘cEZ'ZS
00'000°EEZ'ZE
00°000'€£2'Z$
00°000'ceZ'2S
00°000°002°2%
00'000'00Z°2%
00°000°002'2$
00'600'00Z'2$
00°000'00Z°Z$
00'000'00Z'z$
00°000'002'2$

£0°000'00Z'C$
£0'000'059%
00°000'059%

00°0%
00°0$
00°0%
00'0%
00°000'055¢
00'000'055%
00°000°055%
00°000'¢5ES
00'0%
0C'0%
00°0$
00°0$
00'000'055¢
00°0C0°055$
00'000'085$

00°'000°059%
00°00€'L6$
00'002'€91$

00°000°055¢$
00'000°055¢$
00°000'065%
00°000'055$
00°0$
00°0%
00°0%
00'0%
00°000'055%
00'000'055%
00°000'055$
00°000'085¢$
00°0%
00°0¢%
00°0%

co'0$
00'0$
00°0%

welnHod Jo) sealnag Suussuibug pue [einjoalysly
fyoe4 uonosdsu| |elapad
ILIBINHO ig) $201A19G BulisauibBug pue |einjaa)iyaly
R0 uonoadsu| |eJapay
IWelNHOd Joj s9oiaag Buusauibug pue [einjosiyosy
Alloe Loyoadsu) jeiapay

WIBiNHOd 10} S901Iag BuuesulBug pue [einpe)yony

Aljoe4 UonoadsU| Blapa4d

RUBiNUCd 1o} seotnes Buuasuibug pue jeimosyuory
Al|1oe4 UCoRdsU| [elapa4

IWIBIALO 10} $801Aleg BuuasuiBug pue [injoayyoly
Alloe4 uonoadsu (eiepa4

iLeinpOd 1o} seoines Bupesuibug pue [eineayyoly
Aiioe4 uondadsu| |elepad

elpHo 10} saojaes Bupteauibuy pue [einjoayyoly
s|BUILLIE] 88INID

B[N0 10} saoiAlag BulssuBug pue |einppajyoly
S|BHILIB] 88INID

weynuod o) seolales BuuesuiBug pue [Rinjoa)iyaly
S|BUILLID] 9SIMID

Iweippod 1oy seataleg BuysauBug pue [RInRalIYDLY
s|eulwla] asing

lLelnuod 1oy seotauag Buussulfug pue jeimosuyoly
S|BUILIS] 8sinID

lwelppod loj seaines Bulesuifug pue |einyosyiyaly
SjBUILLID] BSINID

IWEBINHOd Jo) saoineg BuleauiBud pue [einjas;iyaly
SleUlLIR | 9SINIT

IWBIWUCd Jo) saoiaeg Buussulbug pue jeinjas)yosy
S|BUILLIE | asInID)

welNUod 10} seoiaag Buussuibulg pue jeinoeluyoly
BuipuyAeps apimylod (welpypod

Buipuyfepy spimucd lwepuod

TOVISTIV
TOVISEIY
VIS TV
TOVISTIV
TIVATEIV
VISV
TOVISTIV
ZOVITEIY
ZoVISTIY
OVISTIV
ZOVISTIV
ZOVISTIV
ZOVISTIV

COV4AS-ELY
LO-YIS-ELY
LO-V4S-ELY

d8

d8

d8

ds

ds

ds

ds

ds

ds

ds

dS

48

ds

ds

ds

ds
ds
ds

2|



C0'000'00¢'c$
00'000'00¢'c$
00°000'00£'c$
00°0%

00'0¢%

00°0%
00°000°'00Z'2%
00°000°002'2%
00°000°002'2$
00°000°002'2$
00°000°002'2%
00°000'002'2$
00'000°'002'2$
GG'B6/6'666%
$5'6.6'566%
SG'6.6'665%
G5'6.6'666%
00°000'5.¥'2$
00°008'S/¥'2S
00°000'062'Z%

00'0%
00'0%
00'0%

00°000'c€Z'ZS

00'0%

00°0%

00°0%

00'0%

0003

00°0%
00'000'0ZL%
00°000'¢€.L$
00°000'ceL$
00°000'019%
00°0%

00°0%

00°0%

8. '686'66v%
11'686'66%%
00°0%

00'0%
00'000'6.¥'2$
00'0%
00°000'0v2Z$

00°0%
00'0%
00°0$

00°000°0€2%

00'000'00}"1$
00°000°00L'L$
00°000°00L'1$
00°000'0v.L$
00°000'0¢.$
00°000'0€28
0008

000%

00°0%

00°0%
00°000'0VL$
00'000'0EL$
00°000'0£4$
000%

00°0%
00'000'005%
00'000°006%
00°0%
00°000'G.¥'CS
00°0%

00°000'005%
00°000'02E%
00'000'005%

00'0%

saoinag Buuesuwfug ainpongselu| sulep

saoines SuussulBug aunponnseyu| sulep

saolnles Bulesuibug ainjonnseyU| sulepy

saolnieg BuussuiBug ainjonsiseiil] [IA1D)

saoiag BuuesuIBug ainonasely JalD

saoineg Bunasuibug aunonaselyy) 1A

sa0ln8g Buesuibug aimonaseyu) Ing

sao1ueg BupesuliBug aunganiselul a0

saoines BupseuiBug ainjonliseau) IND

seolneg BulleawBug anongseyul iIng

saoineg BupesulBug ainonnselU} TMD

saoineg SuusawBug aimonnselyu IAD

saoIAteg BunesuiBug aumonnseyu| 1A

$801AJ8S WSISAS UolELLIO| 21ydelBoag

s80IAIDS WalsAS uolewoju| olydelBoan)

S90IAMB S WSISAS uolewoju] olydelBoan

SOOIMSS WRISAS uoBlLIoN] olydeifoag
sjuslusa0lduw| ssanold pUe suenedIyipoy e oblen
sjUsWSA0IdW] SSB201d pUE sUofEDYIpO 1ec) oblen
weibold Bulusyibuans sareypm

saljIoEd BsSnCUalep) (BI2USC) pue JuswWabeur)y
BUBID 1o) Saojaeg Bullsaulbug pue |einjoslyaly
sall[IoEL snoyaiep, [Blausn pue uswebeuey
auel 1o} seolaag Buuasutbul pue |RInypR)yalY
sallljloe asnoyalep |Blaussy pue Juswabeuey
auel) lo) seojueg Buuasulbug pue |einjoelyoly
Alloe4 uonoedsy) |eiapad

ILLBINHOd Jo) saojaag Buyasulbug pue |eirosnyasy
Aloe4 uonoedsy)| |ziapady

£0VIS TS
£0-V3SELT
e0-VaS€i3
MRESE]

<0-v3as-tid

EREEETE]
TOVISELD
10VISELR
INEESTE
10v3ISEL3
T0v3s€Era
10-v3s<€i3

LO-v3S-£id

20-v3as-zl3
20v3si3
20v3asei3
20-v3sCl3

L0-vds-¢ld
LO-¥3S-21d

LO-v¥45-604
PO-VIS-EIV
PO-VIS-ELY

PO-VIS-ELV

E0-vIS-ElY

ds
ds
ds
48
ds
dS
ds
d8
d48
ds
ds
ds
d8
ds
dsS
ds
dS
ds
dS
ds

dS

ds

ds

48

22~



00'05/.'8%
00viv'0oCL LS
56'¢12'9/%
00'099'G/2$
5,'968'c7es
0Z'e0b'ceLS
00'000'012¢
00°000'692'1 ¢
UoIIESo[Y
plemy

09622893
PLBLG'LELS
00'000'00E'E$
00°000°00¢'cS
00°000°00€'c$
00°000'00¢'es
00°000'00¢°c$
00'000'00£'c%
00'000°00¢8'ES
00°000'00€°cS
00°000'00€’cS
00°000'00¢'e$
00°000°00€'e$
00'000'00€'c$
00°000'00¢'€$
00°000'00€'e$

d0ri-800¢
rr0-01L0¢C
820-600¢
L01-8002
¢01-B002
L0'0€0-800¢
+0-v38-603
E0-¥3S-804

Go99/#
9589/ #
SYoG/#
ZBGSLH
BGGSLH
LGGG/4#
SPOG/#
8008./#

ONJOBIIUGY

{19%foid siyy wioy papuny ALESSSOSU JOU D18 $)DBIJLCO sasay])

0EPG9 103[01d JO SBUS 104 S}oBNUOY JUSIND

GO'E8Y L66'0Z% 6/°/V6'L69'GES pSIE00||Y 1EI0OL

000%

0008

C00%

00°0%

00°0%
00°000'099$
00°000'099%
00°000°'099%
00°000°099%
00°000'099%
00°0%

00°0%
00°000°622%
00°00¥'200°L %
00°06£'800°L%
00°00€'200°L$

00056928
00°'069'¢S$
00°000'099%
00°000'0998
000000998

. 00°0%

00°0%
00'0%
00°0%
00°0%
00°000'099%
00'000°009%
00°0%
00°0%
00'0%
00°0%

(1S [IA) SHUN OV JOIEASIS 3 % 4 SIBU[WISL 8sinig
UOIPJOISY - [[BAA UO[EiBDES J pUE O |BUILLIS ) 8SIMID

se0lAl2g Busasubug auinjoniselu| ausep
saolaleg BulsauBug ainjonselu) sulepy
sa0lA9g BuliesuBug ainjonliselu] auuep
sa0l1Al8g BuiesuBug ainjonyiselu] auuey
seolalag BulsauiBug ainonisely| suuep
saoialag BuleauiBug ainjoniisell| sulep
s30(A19% BunsauiBu3g ainjonnsely| sulep
saolalag Buusauibul ainjoniiselu] suuep
saoinag BuliesuiBug ainlonliselu| sulep
sa2198 BullsauiBug aunjonisell| suuep
saaines BulssulBug ainoniseliu| sulE
sanialag Bulssulbug sinjonnsenu) sulep
sadinag Buuasuibug aimonysesu| aulepy
saoiAlag Buueasuibug aumjonisesu aulep

ON e¥s

600-#1.0CN "0¥0L
L00-CLOCW [0¥0L

¥O0-¥3S-tcld

¥O-vY3s-€£lL3

¥O-v4S-€L3

¥0-¥4S-€1Ld

I EEE]

PO-v3S-¢lL3
FO-V3S-ClLd
¥O-v3S-ELT

PO-v3S-ELd

PO-VISELT
E0VESET
EIEEREE]
SR ERE]

£0-v3s-Eld

dS
ds
ds
ds
ds
ds
ds

ds
1dag

ds
ds
ds
ds
ds
ds
ds
ds
ds
dS
ds
dS
ds
ds
dsS
ds

A2



TSquIny 1o8lold 18bpng JoI YoiEsg
TBqWNN 81g 10} (oleag

£8°6Z1'6.2'9¢€S :pejedo||y [ejo)

00GvZ 1513 T0%00-%102 Q0LLL#
00'S6Z'LLS ¢0%00-pL0C T0LLL#
00°069'253$ L00-2LOZN CBOLLYE
00°058'92% 800-PLOZIN BOSLLH#
00'008'6ee’ LS ¥0-vIS-ELY TCSLLH
00'€26'9.% L0'ge0-£L0C OFvLi#
£5°092'855% Y-£0°6L0-9002 TAANE::
00°000°€EZ'2$ E0VIS-ELY JASINE
00°000°'002'2$ Z0-v3s-cL3 oCk . /#
00°000'00Z'Z% LO-V3S-ElL3. SEVLLH#
00°000'002'c$ €0-v3s-€l3 VeV LL#
00°000'00€'e$ PO-v3S-tld VEVLI#
00°0/8'%L1$ [ASP At {214 [ARINE
00°000'002'2% 0-VIS-ELY LOVLL#
00'000'059% LO-VIS-ELY ZYELlH
£€°0L1'650'L ¢ 10'e91-800¢ BECLIH
£2°00Z'09L'L$ £0'610-900¢2 STTLL#
00°000'00Z'2$ LO-V3ISCLY BLTLL#
Q0ELETLL LS €0'¢e0-010¢c OLZL1#
Z¥'L06'999'L$ L20'£200¢ o8lL/#
00°000'6/¥'Z3 O E YA AWNE
00'Z0Z'6668 602Z1-800T 8669.L#
00°092'L168 010-2002 0860/ #
00°000'00€$ 50'2ZL-8002 0069/#
00°£G8'06YS L0'¢¢1-800¢ FANISVE
00'8v.'9/1% £20-0102 £659/#

dS
dsS
dS
ds
ds
ds
ds
ds
dS
d8
dS
ds
ds
ds
ds
ds
ds
ds
ds
ds
ds
ds
ds
ds
dSs
ds

A2



| 10} ¥aog 12bpng |euded paydopy|
:Iea § Jurpun,d

| 00°000'099%)

6EL|

:08ed yoog 1e3png reude)
SINHNHACHINI

TINIONTISYHANI - 0ESH9 - dID [~ 9UON]

| 10} yoog 186png [ende paydopy]
JJBO X BUIpUM]

[ 00°000°0993]

6EL]

:o8e( Joog 103png [eide)
SLNANAACIINI

TANLONULSVIANI - 0£4SH9 - dJD {A  BUON]

_w lojoegq Jebpng (euden _umﬁou,q_
aea g Surpunyg

| 000000998

BEL|

:28eJ yoog 108png renden
SINHWHAOYIAT

DANLONLLSVEINI - 0£5S+9 - dAD [A__8UoN |

| 104 x00g 19Bpng [eydes paidopy|
:Iea X Burpunyg

[ 00000'0995]
BT ER
y0-vds-€13d

[

6l

:28ed yoog 108png [ende)
SINIWAAOTJNI

TINIONALSVILINI - 0€4$H0 - dAD [~ 2UoN]|

NOILdIEO83a / 123rodd 139dnd 1VLIdYD NOILOVY

:§103rodd QyvMVY ddD LOVALNOD INIHHND

S108]014 [eldeq) 10enuos)

IWET JO 104

Y0-v3S-€13 - ‘ON LOVHLINQD



o_ _) “oalold 4ago uom_mw:) m:oz_

3jeuw}sg NOILdid0830 /7 123rodd 409 NOILOV
Y0-v3s-£l3d

(439NN 133rodd A9} :S103rodd 4G9 TVNOILIGaY

o_ _) -1aslold 4o 198jes _ T/ BUON _

sjewnsy NOILdINDS3A / LO3r0odd 40D NOLLOV
?0-v3s-£13

{0S3Q 133rodd A8) 'S13drodd 402 1¥YNOLLIGaV

00°000°00€°€$ :s[ei0], 10afo1g

| 404 i00g 196png |exde) pajdopy| | 6EL|
e x4 Burpunyg :a8e{ yooq 1e3png [eude)
SINAWFAOAIAI

[ oooo00sss] TINIOMALSVIANI - 0EvSH9 - 4D [~ oUoN]




PEEOIS T %00
gj8)dwo) / %001

WIN /%0

YIN | %0

VIN/ %0

ViN | %0

WiN /%0

ANPFYIS UG { %468
apadwod 1 %004
3NPaYRs Ud / %5609
SINPEYSS pudag %29
NPIBYIS pPUIYSY f %59
ala(dwos / %00l

VIN/ %0

ANPSYIS UG / %S

~SMEIS
[E LY

JORIIUDD SALOBUI=SMBLS MO8 A

¥&d
¥sd
das
dd3
dad3s
da=z
da=
¥5d
¥sd
vsd
vsd
¥Sd
V5d
vsd
vSd

ds
3d
SM
ds
dS
Md
dd
SM
SmM
ds
ds§
ds
3d
ds
dd

[Fp) [w] > [y [Ty [o) o o (=) [w) [=] (o] o ]

o3

adXl 1d4d 1sa

| dojown | [ “swefouid | [Twxg | TROIASTIEIS SoERUO)
sluslizalby ySd .4 alUen UaaiD YlIm sjoendon ,
6.0'c69'v2S 51 s210.
G10Z/5/0T D00 00028 8002/5e/E UOSUST ¥ 339 SIUSWAACIOW] pIej, obley 1-Z0-¥35-103
G002/L/9 000'005$ £002/81/Z) uosuar g 339 J1ag Bupnsuog BulasLBUI (1D Joy SuElNSUED 08-43 FE-WH3a-103
000'08% WiN "ONI"FIIH WZHD ONIZA0N YILYMONNOHS E8-U5-Sh-a03
£00'00Z8 /N ONIT1IH WEHD AQNLS 31D TYNINEIL 0DHYD ¥I021025-d5-d0d
7e5'eeL e WiN ONI'TIH WEHD SNAMOCO-AIL 9b- L SSNVHD AI05500102-35-dGa
c00'09% ¥iN ONITIIHWEHD  AGNLS ONIYIINIONT INTYA THIANYT ASH VINIDHIA BOCAE-MSMAd-d0d
gle'lele WiN "ONL'TIIH WEHD  SHIVdIY HINNYT LY08 Mdvd LNOY4AYS UYILSIWOH  FOOZFL0SI0,-H5-0d-d0
Fr0Z/e/8 000'000'28 yLOZ/ M 2U)IIH WZHD )1 pUB dIAMMOS SASVAMARN 94 0} sepesbdn pasadold PTGSvA-S0
8002771 000'000'5% oL0zZIRZIE Ul 'I'H WZHO SEAA JOUISIT WiNog 1B WBisaq f|lapa uonealul desg Z0-0SVMEDT
PTOZ/E/D 000'0¥ES aL0Z/aL/s "ol 'lIiH WZHD IlemESS JO LORONSUGY (£81-£2) Sheg) z =aly Z-60-v35-c03
Zr0Z/%9 £8t'eLe' LS 2002F10L U1 '[iiH WZHD Aseyu| suuep obied pue asINID Lo Yeiq deeg S0vd5-£03
Z10¢/9/9 000'000'28 LO0THLIL oW IIIH WZHD saoineg SupeaulBug |ejuswuoalg ¥0H35E03
S00Z/6/E 00D'005° 18 POOZILILE Ul 'lIH WEZHD uue|d Jo} sjugynsuad BuusauBug [ejusliLosiALg F-LC-WH3a- 103
000'000'28 L2oziLzi "oul ‘IIIH WZHD Whog 104 saaiuag SulseuiBuz pue jenjoapuly L0V35-CI Y
J002/275 000'000°1$ oLoz/eEs aulIiH WZHD 493 (Ind sjuawanaid| BULER UOEEI08Y DUE YiBd $-100-50-566668
B1EQ PIEMY aleqd I0I0ENU0T SUreN 19ENU0Y
Snje}s {ej0l uciR[dimay JuonEdo]
B FEETGER)
a i
Ul IIIH NZHD
681816065 NI3d 10} SI0RUOD ||V
S10Z ‘6g Aenuep ‘Aepsinyj
X3
¢ dionog on A w Cogdloag _ _ C<== BUING YoIBDS YA SIBIUOD puly”

2T



53

108loig
ubisap

10 Apnis jo
uonayduwon
INOBSOD 1O
UoisnpuUoD
103loig
ubisep

10 Apnis jo
uonsdwon
IN03so0 10
uoIsSN|ou09
1eloly
uBisap

10 Aprs Jo
uonadwon
ubisap

10 Apnis Jo
uona|dwon
N0asoi0 Jo
uoJsSNjouU0D
103fo1yg

21EY

Polad

sdoH Asoeg £1.0zZ/91/04 Ul TIH WZHD
ods[poD opequiny  £10%/12/S BUJTH WZHD
nods|pog opequwInH  ZL0Z/wiY Ul TH WZHD
hods|poD opequiny | LOZ/L /Y UL TTH WZHD
Bodsipod opeqwiny | L0z/LL/E SUTTITH IWZHD
efopQ Jouoe ]  010Z/8/1 UL H WZHD
hods|pog opequiny  800Z/F/Z) Ul TTH IWZHD
9002/L/6 Ul TH WZHD

g1y 31 SWEN

VSIS 7 J010BNUG

Moday suopen|eAg 1030R1IUO0D DI |

wajsAg uonewuoju] sjuswanoaduwy] jeyiden / -

VSd

VSd

VSd

VSd

¥Sd

vSd

VSd

P0VAS €03
9:0M
¥
-GSVA-903
L:0M

2
“OSVA-903
T:0M

2
-OSVM-903

S:0M
!
-GSVA-903

TT:0M
50-VIS €03
T0 :0M

Pl
~aSvA-903

L-L0
-Nd4a-103

ds

SM

SM

SM

dd

PPENUC

1dsQ



1N08S0D 10
UOISN|2UOD
108[014
ubisep

lo Apnis jo
uons[dwon
NCaso|0 I
UoIsSNoUo9
108044
ubisep

1o Apnis Jo
uonsdwon
uBisep

Jo Apnis Jo
uonejdwon
1N09S0[0 10
UOISN|OU02
108l01d
}N08sOD 10
UoISN|oUoD
198044
IN03s00 J0
UoISNjOUCD
100loid
1n08s00 10
UoIsnjouoco
108(0d
1N03s0[2 10
uoIsn DU
10eloid

w3y
1N02s0J2 10
UoISnjouoD

hodsipoy opagquiny

odsipoD ouaqung

odsipo) olequiny

efeuQ ouosT

nods|pog opsqung

olUInog uyop

YS|epA BIUIBIIA

0JyINog uyor

UsIepA BILIBIA

BIOIEL) OLIBW

cLQgiviy

LLogihLiv

L10Z/L /e

0Loz/8/L

g800¢e/v/ct

900¢2/4/6

r1L0c¢/LLI6

ck0d/8l/8

vLOZ/LLIB

¢i0c/olie

¥102/4/8

uosuzr v 3340

UOSUST % 999

GosUsr % 999

uesuar u 339

Uosual % 3949

uosuar ® 3499

UosUST g 399

uosuar g 339

Ul IIH WZHD
Ul IIH WEHD
oul IiIH WZHD

VSd

vSd

VSd

VSd

VSd

vSd

da3

dad3

ddd

dd3

vSd

L0M

vl
-ASVM-803
oM

T
-0SVM-503
COM

bl
~dSVAM-903

TT:0M
G0-V3S-£03
70:04

¥l
~0SVYA-903
=10
-NY3Q-103

0021109104
“dS-¥d-dG3

€91
~d4S-SM-da3

¥00ZL1L09L0L
~HS-Hd-dU3

€0l
-¥S-SM~dd3
vl
~dSVYAA-903

8-0M

SM

SM

SM

dS

SM

dd

dd

SM

dd

SM

SM

29



<
<

(184

sy
1N0asoD 1o
uoIsn|jouoo
103(cid
uBisep

10 Apnis JO
uoiedwon

g'¢ uoneneas abelaAy | SIOI0BNUOYD)  ZZ UNOS uonen|eag

EIOIED) OUBI  $10Z2/5/8

adoH Axoeg €102/91/01

nodsipod clequIny  €1.02/42/S

Uosu= % 339

uogsusi g 339

UOSUS[ 3 939

¥l

VSd -dSvM-¢03

3:0M
vSd ¥0-V3S€03

5:0M
14"
¥VSd -USVM-90d

SM

ds

SM

20



ELEDHTED

LB A

1 abeg

feAosdde 9og Sutpusd ese sejep pnoyipm suepa g 28ueyn

SL0Z '5 Adenigadq "Aepliy

HONBULCIUT JUBLIND 103152 JoU ABLL UMOUS SIUSLWAR Y LaLeosig

SIOBRUOD pRIIHXS (O PESOIT SEIEIINL 4

00'os

00'0%

[layiy

0008

00sIe' L

—————ee.

00'SLELELS £L0Z/az/0
00'000"pezg

00°000'Y3ZS ELDELO/ED
000000028

6O00D'002S HLOzZ/gZLL
Q0'ZBS'EELS

00'00¢' ) 1S

002822918 L10Z/0E/B0
00°000'058

00°'000'05%

bLOZ L0080

UNSVYIAW ON

FHNSVIN ON

FHNEVIN ON

FHNSYIW ON

IHNSYIN O

SYIvdIY

HINNYT 1908 Hovd INO¥=AYE QY3 LSTWOH

PO0ZLLOZL 0L HS W 403

{128 0i8)

TIVMVYIS S0 NOILDNELSNOD (EBL-244 L SAVE) Z v3uy

PL-OL-NAP l

€90v35-£03

AQNLS 319 IYNINYTL 0DxYD
¥HO-CL0ES-d8-d03

#depug abueyn
SNAMOG-TIL 91- 4L SIANYED
810°9E00L0Z-d4S-d03

ONMIA0W HALYMONNOED
£8L-"E-EM-d03

e logroud

SIFNILL

GL0E/SL/LO

0]

0L0¢/S1/L0 swolg

odoy AloysiH w4 3By
Jswdoneq sseuisng [[lews jo swiedsq

ALINNOD 3AVA IAVIN

0008-9plee 4 Twelpy

00.# ®3ING ‘SAY YI8E MS 0GLE

"ONI TTIH WZHD FINYN Wl

FMIMADTHN AN ASINISNA

A0 LNEVLHYA3d

31/



FIEA §Loz ‘s Aaenligasg 'Aepiiy

UG EUHIOM JUBLIND 19331 10U AELL LMOS Sjusliied deluiejas|g
SIORAUCO PSJUX® 0 PESO[C SSIRIPY| ¥

Z abeg

FAkAtel:1d jeaosdde nog Bujpuad ase sajep Jnoyiim sieplg abueysn

32

OC'08 - ONI 'YOIRYOTd HLNOS Y3l -
00°0% - "ONj LNSWIDYNYW

dNOHD WIHYNNI4S IHL -
00'0% - HANOUYD DHIAGNISOY YEQ

"ON} 'dNOYD NOISTQ DHTENTLOH «
00'0%

S0000' 00T ES
~*2N ‘STLYID0SSY ONY YNAVEOH -
00°0% - 'V'd ‘SHIINIONG TYILM
00O - N MLINS WaS ¢ (128 OIS) SALTDV- NOLLYNINY XS
e TWHINIS ONY TYNINNEL 3SIME0 INYIA 40 10 d
BO0S-INY LY whomtromwcww HOH S3UAYIE ONMIINIONS NV WENLDIIH DY
-"ON'SNCLLNTOS LHOd 3 LYROLAY ~ coos 00'000°002°TS FLOTIROIPD %Sl 390 YOO s 1 LO-YREZLY
00'D00'09%
ACMNLS
DNEIINONT BNTHA TIZANYTATY VINIDMA
000§ - 00'000'098 ELozaLLL TUNSVAWON BOOAEL-MS-Md-daT

: .,.#.._.”Um__.n.u.mn_ _
0000-9745¢ ey |
00.# 2UNS "3AY UISE MS 051E
ST WtHd "ONI T WZHD FWWYN Wi
GL0eg/SL/L0 0L 0LOZ/SL/L0 rwoly
H.MOQ mm >L0Hm_I Ex—_.um mﬁ< THANAN 13070 SSIRRNR

30 LNIWIHYdIQq

Juswidolersq sseulsng ||eulg jo Juswnedsq
| AINNOD 3AVva INVIN



Lap

Zig0dOBq

¢ sbeg

jescadde Dog Bupusd asesalep jnoyim sieplo eBueys

5102 'g Kienageg ‘Kepryy

LIORELLIOJH] JUBLNG 129)48) 0L ABL UAMOLS SIUSWAR Y JalWRsi]

SJORNUOD paudxa Jo pIsOlo SEjBIIpY| &

o mwm.mmm_mﬁ..»_

Lo oaes
Cuo ol enes

o Emﬁnmmmﬁm

S‘Sm Sm 3

.. 00" .mrvm m.dv..wvrq . Hno Ed. PJEAVY B3O,

B v_._mn_ mhmuho mm:m;o_ﬁo._.
S mm:ﬂ.._ w.,,mn_ vﬁmonuam ‘_mr:m um>n:nE¢ w._mEo mm:m:o _Eo._.

i oom mn ﬁm\roan,q m._anO ‘sBieyg _mﬁo._.

000 - "ON 'ONIEIINIOND TY LA -
00°0% - DN "FOWEWNOD
40 HRBAVHD AYTHAVIA SHL -
C0'0% - 'YOIHOTd 20 $32(ANSS
TOHINGD NOILDMELSNOD XOAUYHOY »
0008
- ON'H40HYINONYE SNOSHY -
00'04 ~ "IN "DNILINSNOD YAON -
00'0$

- ON'SALVIDOSSY B NYMS NYIA -

00°0% - 3T "ONIWIINONT SOQIFT «
0008~ OHd TNOXd NHOT »
00°0% - 0'd "MIAMYS ONY NIZWH «
0008 - dHOD ANNCAYH «

0008
- D771 °830AHTS ONYIINOND S308 «

G0°0% - "ON 'SNINT T4 LLANNYD «
ZELOE'FES
= "ONI'dNOHO NOILONMLSNOD L~ D «

00'0% ~ON 'dNOHD WYHDNINNNAD »
00'0% - QL7 'SWALSASWITD «

00°0% - DN 'SINYLINSNOD §30 »
0008 - "ON 'SINVLIINSNOD §30 -
00703 ~ "IN 'ONHIINIONT w'QV »

0008

00BFL PEE'BELS

————

DUBYLVEE'6ELS

FLOZ/LZI0}

%82380 WCO

WELSAS W2 I YMELSYM SALNNOD JAYI4AVIA
ONY NOUYISIDIT1TYLLN0 NY300 SWAHo1d 40
J1¥1S SHL OL ONILYTZH S30AMIS ONMFINDND
TYNOISSIJONd 204 JALVINISTHCETY SHINMO

SM k H-OsSYmM-eLa

L dloFroud

STFNIHL

GL0Z¢/SLALO ;oL 0402/SL/1L0

T wolg

3oday AloysiH wag 39y
JeLudosaag sseuisng |jeulg Jo uswyedaq

AINNOD 3AVA [NVIN

0000-9tL2E 4 "Tweily

G0L# SUNG 'SAY YIBE MS 0S)€

TONF “1TIH WZHD TINYN W

18AWAS 1330 REALSIR
40 LNIN1Y V43

22



MIDAD

Memorandum ETms

Date: Oclober 27, 2014

To: Lester Sola, Director )
Internal Services Department ;

Thru: Miriam Singer, CPRQC, Assrstaut4

Internal Se,;\/[cesflﬁepp m}ent g,« p

Ch?l erson, @ompetiiwe SelechomComml[tee
1

e _, .\._ }

Subject: l{I/EGOTIATlON AUTHORIZATION
PortMiami
Marine Infrastructure Engineering Services
15D Project No. E13-SEA-04

The Competitive Selection Committee (CSC} has completed the evaluation of the proposails
submitied in response to the. above referenced ISD Project No. following the guidelines
published in the Notice fo Professional Consultants (NTPC).

I1SD Project No.: E13-SEA-04
Project Title: Marine Infrasfructure Engineering Services

Scope of Services Summary: The Consuitant shall provide marine engineering inspection,
evaluation, design, and design criteria services for the construction, repair and rehabilitation,
remaval and replacement and new construction of PortMiami's Marine infrastructure. Services
include, but are not limited to: wharves; bulkheads; seawalls; roll-onfroll-off platforms; pile
supported ganlry crane rail beams lie-downs, and stow pin sockets; shoreline protection
revetments; dredging; corrosion protection; floating and fixed docks; offshore mooring and
breasting dolphins; container yard improvements; and other cruise and cargo vessel berthing
improvements. In addition, services shall include all ancillary marine infrastructure, such as
moorings and bollards; fenders; runways and railways, ramps and aprons; cold-iron
connections, as well as, marine terminal yard upgrades; including intermodal vyard,
transaction/security gate, gantry system and passenger cruise boarding bridge infrastructure in
support of the containerized cargo vesseis and cruise passenger ship growlh at PortMiami.

The Consultant shall provide all services inclusive of: surface and underground investigations
and inspections; subsurface drilling and geotechnical investigations; materials sampling and
testing; condition assessments, evaluations and analysis; marine {biclogical) resources surveys;
topographic and bathymetric surveys; berthing studies and mooring analysis; technical
presentations and reports; design criteria; designs and specifications; drainage, structural,
electrical, telecommunications, and water distribution engineering; cost estimates; schedules;
value engineering coordination; construction documents; environmental and building permitting;
~ coordination with regutatory agencies; bidding assistance; and construction phase engineering
and inspection services, which include, bui are not limited to the review of shop drawings,
proposed substitutions, contractor's pay requests, change order analysis, and claims
assistance; and any supportive ancillary tasks to successfully complete all the phases of the
project. .
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Negotiations Authorization
PortMiami

ISD Project No. E13-SEA-04

At the request of the Port, the Consultant shall respond, on short notice, to unforeseen events
including but not limited to: berthing and cargo handling accidents; hurricane and other weather
related events that would necessitate the urgent production of marine infrastructure damage
assessment reports; including the development of emergency repair plans, specifications, cost
estimates and regulatory agency notification and coordination.

The Prime Consultant must demonstrate experience in five (5) projects performed in the State
of Florida over the past ten (10) years of similar work as described in the scope of services
above.

The expertise must be met by a qualified individual(s) of the prime firm. The experience must be
demonstrated by direct or substantial involvement of the individual(s) in a supervisory capacity
at the Proiect Manager level or above,

Preclusions: The Prime Consultant andfor sub-consultants selected for award of this
solicitation will not be considered for any design-build projects, for which design criteria
specifications are developed for PortMiami under this Agreement.

PortMiami will select two (2) consultant teams via two (2) separate Notices to Professional
Consultants. The Prime Consultant and/or sub-consultants selected for award of a PSA under
ISD Project No. E13-SEA-03, Program Management Gonsultant Services, will not bhe
considered for award of a PSA under ISD Project No. E13-SEA-04.

Term of Contract: One (1) consultant will be retained under a non-exclusive Professional
Services Agreement (PSA) for an effective term of five (5) years for professional services
requesting during the term of the contract, or until the money is depleted, whichever occurs first.
The total compensation is three million three hundred thousand dollars ($3,300,000) inclusive of
contingencies.

Community Business Enterprise Goal/Measure: On March 31, 2014, the Internal Services
Department, Small Business Development Division (SBD), established a 15% Community
Business Enterprise (CBE) Goal for this project.

Request to Advertise (RTA) Stamped by the Clerk of the Board (COB): May 8, 2014

Number of Proposals Received: Five (5) proposals were received by the Glerk of Board on
June 11, 2014.

Name of Proposer(s): Please refer to the attached List of Respondents (LOR).
First Tier Results: See attached First-Tier Tabulation Sheet.
Second Tier Results: Based on a unanimous vote by the CSC the top three (3) responsive

respondents were short-listed. Second Tier oral presentations were required of each. See
altached Second Tier Tabulation Sheet. '
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MNegotiations Autharization
PortMiami

ISD Project No. E13-SEA-04

Request for Apnointment of Negotiation Commitiee: Fursuant to Section 2-10.4 (6) of the
Code of Miami-Dade County, ISD hereby requests the County Mayor or his designee approve
the following Negotiation Committee, for the purpose of negotiating one non-exclusive PSA for
this solicitation with the top ranked firm:

- Elizabeth Ogden, PortMiami
Frederick Wong, PortMiami
Marina Blanco-Pape, PWWM

Request for Authorization to Enter Negotiations: Pursuant to Seclion 2-10.4 (6) of the Code
of Miami-Dade County, it is hereby requested that the County Mayor or his designee approve
the selection of the following firm for negotiations:

SELECTION FOR PSA NEGOTIATION
ONE (1) AGREEMENT WITH A 15% CBE GOAL

CH2M Hill, Inc.
Qualitative Points - 386
Ordinal Score-- 5

Final Ranking — 4

The following teams will serve as the alternates:

HDR Engineering, inc.
Qualitative Points - 372
Ordinal Score - 9

Final Ranking - 2

Bermello, Ajamil & Pariners, Inc.
Qualitative Points - 372

Ordinal Score - 10

Final Ranking - 3

Pursuant to the Cone of Silence legislation included in.the Conflict of [nterest and Code of
Ethics Ordinance, and Section 2-11.1 of the County Code, the County Mayor or his designee
will report to the Board of County Commissioners any of the following instances:

= When negotiations do not commence, or other affirmative action is not taken, within 30
days of the Competitive Selection Committee’s recommendation.

¢ When the County Mayor or his designee’s recommendation to award or rejéct is not
made within 80 days from the date of the Competitive Selection Committee's
recommendation.

If approved, the Negotiation Committee is to proceed with the contract negotiations pursuant to
Section 6 of the above-mentioned Code, and submit the signed contract ready to be presented
to the BCC for final approval no later than 60 days from the date of this memorandum. Should
negotiations faii with the first ranked firm, approval is requested by way of this memorandum to
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Negotiations Authorization

PortMiami

I3D Project No. E13-SEA-04

initiate negotiations with the second ranked firm.

If a satisfactory agreement cannot be reached within the 60 day period, a report is required to
be prepared fully explaining ali problems resulting from the negotiations. If negotiations are
proceeding within a reasonable timeframe, then negotiations are to continue and the report is to
be submitted uport completion. The final contract and report should be sent to this office.

Authorization to negotiate is:

{ T : Ty e

Ny ey /
Approyed 7~ FOate
Attachments:

1 List of Respondents
2. First Tier Final Tabulation Sheet
3. Second Tier Final Tabulation Sheet

c: Juan Kuryla, Director, PortMiami
Clerk of the Board
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[SD Project Name:

ISD Project

MIAMI DADE COUNTY
INTERNAL SERVICES DEPARTMENT

LIST OF RESPONDENTS
MA RINE INFRASTRUCTURE ENGINEERING SERVICES

No.: E13-SEA-04

Measures: 15% CBE Goal

Jumber of Agreements: 1

Contract Type: PROJECT SPECIFIC
Submittal Date: 06/11/2014

Submittal No
Prime Name

o1
: PARSONS BRINCKERHOFF, INC.

Trade Name: PB AMERICAS, INC.

S
a
b

o oo

Submittal No:
Prime Name:

ubs Name

. A.DA, ENGINEERING, INC.

. A & PCONSULTING TRANSPCORTATION
ENGINEERS CORP,

C.A.P. ENGINEERING, INC.

MANUEL G. VERA & ASSOCIATES, INC.
OLIN HY DROGRA PHIC SOLUTIONS INC
TERRACON CONSULTANTS, INC.

2
BERMELLO, AJAMIL & PARTNERS, INC.

Trade Name:

Subs Name

a.
b.

c
d
e
f.
g
h

pmer dpm projeci lea

WOOLPERT, INC.

AMEC ENVIRONMENT & INFRASTRUCTURE,
INC.

. GEOSOL, INC.

. MANUEL G. VERA & ASSOCIATES, INC.

. £ SCIENCES, INCORPORATED
HAMMOND & ASSOCIATES, INC.

. CUMMINS CEDERBERG, INC.

. U.S. COST INCORPORATED DBA RIB U.S.
COST

m  V04{25/2005

Prime Local Preference: Yes

FE!N No.:

Trade Name

111531569

Subs FEIN No.

592064498
650770583

204590441
591741639
201024243
421249817

Prime Local Preference: Yes

FEIN No.:

Trade Name

58

591722486

Subs FEIN No.

201391406
911641772

650997886
591741639
503667002
650083957
272129033
581827672
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MIAMI DADE COUNTY
INTERNAL SERVICES DEPARTMENT

LIST OF RESPONDENTS
ISD Project No.: £13-SEA-04
Measures: 15% CBE Goat
Number of Agreements; 1
Contract Type: PROJECT SPECIFIC
Submittal Date: 06/11/2014
Submittal No: 3 Prime Local Preference: Yes
Prime Name: CH2M HILL, INC. FEIN No.: 590918189
Trade Name:
Subs Mame Tréde Name Subs FEIN No.
a. A.DA. ENGINEERING, INC. 592064498
b. ROBAYNA AND ASSOCIATES, INC. 592119073
c. TIERRA SOUTH FLORIDA, INC 200282450
d. LOUIS J. AGUIRRE & ASSOCIATES, PA. 650164013
e. EAC CONSULTING, INC. 650519738
f. CB&IENVIRONMENTAL & INFRASTRUCTURE, [T CORPORATION (ITC) 770589932
INC.
g. CMH PORT PLANNING, LLC 471067747
Submittal No: 4 Prime Local Preference: No

Prime Name:

MOFFATT & NICHOL, INC.

Trade Name:

Subs Name

a.
b.

C.

o

pmer dpm project lea

BCC ENGINEERING, INC.

LANGAN ENGINEERING AND
ENVIRONMENTAL SERVICES, INC
HR ENGINEERING SERVICES, INC.

. STANTEC CONSULTING SERVICES, INC.
- JBONFILL AND ASSOCIATES INC.

m  V04/25/2005

FEIN No.: 851951343

Trade Name

29

Subs FEIN-No.
650540100
223167382

650849633
112167170
650133546
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MIAMI DADE COUNTY
INTERNAL SERVICES DEPARTMENT

LIST OF RESPONDENTS

ISD Project No.: E13-SEA-04
Measures: 15% CBE Goal
Jumber of Agreements: 1
Contract Type: PROJECT SPECIFIC
Submittal Date: 06/11/2014

Submiftal No: 5

Prime Name:
Trade Name:

HDOR ENGINEERING, INC. .
HDR ACQUISITION SERVICES, INC.

Subs Name
a. A.D.A. ENGINEERING, INC.

b.

~o a0

pmer dpm projecl team

COASTAL SYSTEMS INTERNATIONAL, INC.

GEOSOL, INC.

F.R. ALEMAN AND ASSOCIATES, INC.
COLLINS ENGINEERS, INCORPORATED
SEA DIVERSIFIED, INC.

V04/25{2005

Prime Local Preference: Yes

FEIN No.:

Trade Name

40

470680568

Subs FEIN No.
592064498
650543399
6850997886
592751524
363030616
510501765
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MEMORANDUM

(Rgvised)

TO: Honorable Chafiman Jean Monestime DATE: May 5, 2015
and Members, Board of County Commissioners

ALe,/

P L

FROM: R.A. eas, Jr. SUBJECT: Agendaltem No. 8(J)(2)

County Attorney

Please note any items checked.

“3-Day Rule” for committees applicable if raised
6 weeks required beiween first reading and pﬁbh‘c hearing

4 weeks notifieation to municipal officials required prior to public -
hearing

Decreases revenues or inereases expenditures without balancing budget

Budget required
Statement of fiscal impact required

Ordinance creating a new board requires detailed County Mayor’s
report for public hearing

No committee review

Applicable legislation requires more than a majority vote (i.e., 2/3’s
3/5°s unanimous ) to approve

—_—

Current information regarding funding source, index code and available
balance, and available capacity (if debi is contemplated) required

¥



Approved _ Mayor Agenda Item No. 8(.J)(2)
Veto 5-5-15
Qverride

RESOLUTION NO.

RESOLUTION APPROVING PROFESSIONAL SERVICES
AGREEMENT BETWEEN MIAMI-DADE COUNTY AND
CH2ZM HILL, INC. FOR MARINE INFRASTRUCTURE
ENGINEERING SERVICES IN AN AMOUNT NOT TO
EXCEED $3,300,000.00, INCLUSIVE OF A CONTINGENCY
ALLOWANCE OF §300,000.00;, AUTHORIZING THE
COUNTY MAYOR OR COUNTY MAYOR’S DESIGNEE TO
EXECUTE SAME, TO EXERCISE ANY CANCELLATION
AND OTHER PROVISIONS CONTAINED THEREIN, AND TO
APPROVE THE CONTINGENCY TIME EXTENSION AND
CONTINGENCY EXPENDITURE LIMITED TO 10 PERCENT
OF THE BASE CONTACT AMOUNT

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying
memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLLORIDA, that this Board:

Section 1. Approves the Professional Services Agreement between Miami-Dade
County and CH2M Hill, Inc. for Marine Infrastructure Engineering Services in an amount not to
exceed $3,300,000.00, inclusive of the contingency allowance of $300,000.00, in substantially
the form attached hereto and made part hereof.

Section 2. Authorizes the County Mayor or County Mayor’s designee {o execute the
Professional Services Agreement after review and approval by the County Attorney’s Office, to
exercise any cancellation and other provisions contained therein, and to approve the contingency
time extension and contingency account expenditure limited to 10 percent of the base contract

amount,

fle



Agenda Item No. 8(J)(2)
Page No. 2

The foregoing resolution was offered by Commissioner \
who moved its adoption. The motion was seconded by Commissioner
and upon being put to a vote, the vote was as follows:

Jean Monestime, Chairman
Esteban L. Bovo, Jr., Vice Chairman

Bruno A. Barreiro Daniella Levine Cava
Jose "Pepe" Diaz Audrey M. Edmonson
Sally A. Heyman Barbara J. Jordan
Dennis C. Moss Rebeca Sosa

Sen. Javier D. Souto Xavier L. Suarez

Juan C. Zapata
The Chairperson thereupon declared the resolution duly passed and adopted this 5™ day

of May, 2015. This resolution shall become effective upon the earlier of (1) 10 days after the
date of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective
only upon an override by this Board, or (2) approval by the County Mayor of this Resolution and
the filing of this approval with the Clerk of the Board.

MIAMI-DADE COUNTY, FLORIDA

BY ITS BOARD OF

COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.

Richard Seavey



PORTMIAMI

NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT

MARINE INFRASTRUCTURE ENGINEERING SERVICES

Barbara J. Jordan

CONTRACT NO. E13-SEA-04

JANUARY 2015

M AN DADE

Carlos A. Gimenez, Mayor
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NON-EXCLUSIVE PROFESSIONAL SERVICE AGREEMENT

THIS NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT (the “Agreement”) is

made and entered into this day of , 2015 by and between Miami-Dade

County, a political subdivision of the State of Florida, hereinafter referred to as the “COUNTY™, and

CH2M HILL, INC., a FLORIDA corporation authorized to do business in the State of ELORIDA with

offices in MIAMY, Florida, hereinafter referred to as the “CONSULTANT”.

For and in consideration of the mutual agreements hereinafter contained, the COUNTY hereby '
retains the CONSULTANT and the CONSULTANT hereby covenants to provide the professional
services prescribed herein in connection with the Marine Infrastructure Engineering Services, Contract

No. E13-SEA-04 / Project No. 2013-024, as more specifically described in SECTION II-

PROFESSIONAL SERVICES of this Agreement for the Dante B. Fascell Port of Miami-Dade,

hereinafter referred to as the “PROJECT™.

SECTION I — COUNTY OBLIGATIONS

The COUNTY agrees that the Miami-Dade County Seaport Department, hereinafter referred to
as the “Department”, shall furnish to the CONSULTANT any plans and other data available in the
COUNTY files pertaining to the work to be performed under this Agreement. Information shown on
such plans or data shall be that which has been made available to the COUNTY, and shall be provided
to the CONSULTANT without guarantee regarding its reliability and accuracy. The CONSULTANT
shall be responsible for independently verifying such information if it shall be used by the
CONSULTANT to accomplish the work undertaken pursuant to this Agreement.

The Director of the Miami-Dade County Seaport Department or his/her designee, hereinafter

referred to as the “Director”, reserves the right to guarantee the accuracy of information provided by
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the COUNTY to the CONSULTANT. When such guarantee 1s provided in writing, the
CONSULTANT shall not be compensated for independent verification of said information.

The Director shall issue written authorization to proceed to the CONSULTANT for each
section of the work to be performed hereunder, These authorizations are referred to as Work Orders.
In case of emergency, the Director reserves the right to issue oral authorization to the CONSULTANT
with the understanding that written confirmation shalt follow immediately thereafter.

The CONSULTANT shall submit a proposal, in a form acceptable to the COUNTY, upon the
Director’s request prior to the issuance of a Work Order. No payment shall be made for the
CONSULTANT s time or services in connection \ir'ith fhe preparétion of any such pr0pésa1.

The Director shall confer with the CONSULTANT before any Work Order is issned to discuss
and agree upon the scope, time for completion, and fee for services td be rendered pursuant to this
Agreement.

The Director reserves the right to assign the CONSULTANT’s design ‘work to another
CONSULTANT, including but not limited to a CONSULTANT on a previous, successor or concurrent
contract and further reserves the right to assign another CONSULTANT’s design work to .
CONSULTANT. CONSULTANT shall not be responsible for the design work assigned to another
CONSULTANT if the design work is not 100% completed by the CONSULTANT and submitted as
final documents by the CONSULTANT and accepted by the COUNTY.

Performance evaluations of the services rendered under this Agreement shall be performed by

the Department and shall be utilized by the COUNTY as evaluation criteria for future solicitations.

SECTION II - PROFESSIONAL SERVICES

Upon receipt of authorization to proceed from the Director, the CONSULTANT agrees to
perform professional services associated with the requested work in accordance with the negotiated

terms of the applicable Work Order.
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Said services may include, but mot be lmited to: provide marine engineering inspection,
evaluoation, design, and design criteria services for the construction, repair and rehabilitation, removal
and replacement and new construction of PortMiami’s Marine Infrastructure. Services include, but are
not limited to: wharves; bulkheads; seawalls; roll-on/roll-off platforms; pile supported gantry crane rail
beams tie-downs, and stow pin sockets; shoreline protection revetments; dredging; corrosion
protection; floating and fixed docks; offshore mooring and breasting dolphins; container yard
improvements; and other cruise and cargo vessel berthing Improvements. In addition, services shall
include all ancillary marine infrastructure, such as moorings and bollards; fenders; runways and
railways; ramps and aprons; cold-iron connectiohs; as well as, marine terminal yard upgrades;
including intermodal yard, transaction/security gate, gantry system and passenger cruise boarding -
bridge infrastructure in support of the containerized cargo vessels and cruise passenger ship growth at
PORTMIAML

The Consultant shall provide all services inclusive of: surface and underground investigations
and inspections; subsurface drilling and geotechnical investigations; materials sampling and testing;
condition assessments, evaluations and analysis; marine (biological) resources surveys; topographic
and bathymetric surveys; berthing studies and mooring analysis; technical presentations and reports;
design criteria; designs and specifications; drainage, structural, electrical, telecommunications, and
water distribution engineering; cost estimates; schedules; value engineering coordination; construction
documents; environmental and building permitting; coordination with regulatory agencies; bidding
assistance; and construction phase engineering and inspection services, which include, but are not
Iimited to the review of shop drawings, proposed substitutions, contractor’s pay requests, change order
analysis, and claims assistance; and any supportive ancillary tasks to successfully complete all the
phases of the project.

At the request of the Port, the Consultant shall rcépond, on short notice, to unforeseen events

including but not limited to: berthing and cargo handling accidents; hurricane and other weather related
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events that would necessitate the urgent production of marine infrastructure damage assessment

reports; including the development of emergency repair plans, specifications, cost estimates and

regulatory agency notification and coordination.

For a more detailed description of the list of compensation rates, please refer o Attachment

“A” CH2ZM Hill, Inc.’s Schedule of Rates dated December 05, 2014,

A.

In connection with professional services to be rendered pursuant to this Agreement, the
CONSULTANT further agrees to provide complete engineering services to: Maintain an
adequate staff of gualified personnel on the project at all times to complete the scope in
acCor.dance with the terms specified in the applicable Work Order. The COUNTY has the right
to approve and regulate the CONSULTANT"s workforce and approve specific CONSULTANT
employees. The COUNTY has the right to have any CONSULTANT employee removed from
the work, if, in the COUNTY's sole judgment, such employee’s conduct or performance is
detrimental to the project. The CONSULTANT shall not replace any employee in the team
initially proposed by the CONSULTANT wifhout prior COUNTY approval. The
CONSULTANT shall submit a list of employees intended to be engaged in the work under this
Agreement, including their classification and salary rates, as reported to the Internal Revenue
Service (LR.S.), as Attachment “A” to this agreement and made a part hereof.

Comply with all federal, state and local laws, regulations, codes, ordinances, resolutions and
administrative orders applicable to the work.

Cooperate fully with the COUNTY in the scheduling and coordination of all phases of the

~work.

Report the status of the work to the Director upon request and hold pertinent data, calculations,
field notes, records, sketches, and other products open to the inspection of the Director at any
time. The CONSULTANT shall reference all correspondence and work with the Work Order

Number.
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E. Submit for COUNTY review, work schedules, cost estimates, design computations, drawings,
sketches, and other data representative of the work’s progress at the percentage stages of
completion which may be stipulated in the applicable Work Order, as applicable. Submit for
COUNTY approval the final work products upon incorporation of any modifications requested
by the COUNTY during any previous review. Drawings shall be in AutoCAD format in a
version acceptable to the Department. Upon finalization of work the CONSULTANT shall
submit hard copy reproducible as well as editable final product disks to the COUNTY.

F. Confer with the COUNTY at any time during the further development and implementation of
improvements for which the CONSULTANT has provided design or other services as to
interpretation of plans and other documents, correction of errors and omissions and preparation
of any necessary revisions thereof. The CONSULTANT shall not be compensated for the
correction of CONSULTANT"S errors and omissions.

G. Prior to final approval of work by the Director, the CONSULTANT shall complete a
preliminary check of any documents submitted for compliance with all county, city, state, and
federal agencies as required.

H. Make no staternents, press releases or publicity releases concerning this Agreement or its
subject matter or otherwise disclose or permit to be disclosed any of the data or other
information obtained or furnished in compliance with this Agreement, or any particulars
thereof, during the period of this Agreement, without first notifying the COUNTY and securing
its consent in writing. The CONSULTANT also agrees that jt shall not publish, copyright, or
patent any of the data furnished in compliance with this Agreement, that being understood that
under SECTION X — OWNERSHIP OF DOCUMENTS hereof such data or information is the

property of the COUNTY.
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RESPONSIBILITY FOR ESTIMATES

1.

In the event the services required pursuant to this Agreement include the CONSULTANT
preparing and submitting to the COUNTY, cost estimates, the CONSULTANT, by exercise
of his experience, effort, knowledge and judgment, shall develop such cost estimates as are
set forth in, or as may be required under the Agreement and shall be held accountable,
responsible and liable for the accuracy, completeness, and correctness of any and all such
cost estimates based on a BASIS OF DESIGN document prepared by the CONSULTANT
as part of the approved scope of services and approved by the COUNTY. The BASIS OF
DESIGN document will detail the specific components of the work order established
between the CONSULTANT and COUNTY and include such information as the COUNTY
budget for the project, intended use, functional or operational criteria and/or constraints,
applicable codes and standards or any other information deemed by both PARTIES
tmportant for the successful design and procurement of the project for the budget available.
For purposes of the Liability Provisions of this Article only, the CONSULTANT’s
estimate(s) shall be considered valid and effective for a period of six (6) months from the
date of the COUNTY s acceptance of the estimate(s).

The cost estimates of CONSULTANTS or SUB-CONSULTANTS engaged by
CONSULTANTS, for the appraisal or valuation of real property or easements, or the
estimate of damages or costs associated with the acquisition of real property or easements

are exempted from the provisions of this Article.

3. Cost Estimates

a. Order of Magnitude Estimate at Conceptual Design
This is an approximate estimate made without detailed architect/engineering data. This

type of estimate shall be accurate within plus or mimus forty percent (40%) of the cost of

the construction of the project. This cost estimate will be used to define and document
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risks or other issues that may impact the project and project costs. These factors will be
discussed with the COUNTY to define the potential outcome of the design and
procurement process and establish an initial register from which further cost estimates
are made and the range in which cost estimating may affect liability. The project budget
or design scope will be revised at the discretion of the County to include the risks
identified in this phase. The COUNTY acknowledges that CONSULTANT cannot
warrant that any cost estimates provided during this phase will not vary from actual
costs incurred by COUNTY.
b. Order of Magnitude Estimate at 30% Complete Construction Drawings.

This is an approximate estimate based on the development of 30% construction
drawings. This type of estimate shall be accurate within plus or minus thirty percent
(30%). At this stage, the CONSULTANT shall investigate the costs in detail as it relates
to the project and initiate a process whereas the development of the conmstruction
documents could be divided into a series of add alternates that allows the COUNTY to
adjust the bids to best meet the functional requirements of the project within the
available budget. If the bids, as described above, fail to meet this prescribed accuracy,
the cost associated with the preparation and development of the ORDER OF
MAGNITUDE ESTIMATE shall be recoverable by the COUNTY.

c. Construction Cost Estimate at 60% Complete Construction Documents

A construction cost estimate for purposes of this Agreement is an estimate
prepared on the basis of partially developed engineering/architectural data and on
information available as set forth in the 60% drawings and specifications, which are to
be used as a basis for advancing towards construction of the project. This type of
estimate shall be accurate within plus or minus twenty percent (20%) of the cost of the

construction of the project. The accuracy and reliability of a 60% CONSTRUCTION
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COST ESTIMATE is vital to the COUNTY’S interests because it may be used for such
purposes as, but not limited to the following: budgeting, obtaining, allocating or
obligating funds for the project. Documents developed at this time remain preliminary
and are subject to review by the COUNTY and potentially others. Changes dictated at
that time and ultimately incorporated into the final plans could impact published cost
estimates.

d. Construction Cost Estimates at 90% Complete Construction Documents.

A construction cost estimate for purposes of this Agreement is an estimate
prepared on the basis of the engineering/architectural data and other detailed
information set forth in the drawings and specifications, which are to be used as a basis
for obtaining bids or price proposals for construction of the project. The COUNTY
regards the 90% Complete Construction Documents as 100% complete by the
CONSULTANT pending approval by authorities having jurisdiction, revisions
completed as a result of bidders Requests for Information, which clarify intended scope,
and final COUNTY review. This type of estimate shall be accurate within plus or

minus ten percent (10%) of the cost of the construction of the project. The accuracy and

reliability of a CONSTRUCTION COST ESTIMATE is vital to the COUNTY'S
interests because it may be used for such purposes as, but not limited to the following:
bndgeting, obtaining, allocating or obligating funds for the project; evaluvating and
determining the reasonableness and acceptableness of bids or price proposals for
construction projects.

In the event the COUNTY solicits and receives bids or price proposals from
Contractors on a construction project based on 90% drawings, specifications, and a 90%
CONSTRUCTION COST ESTIMATE prepared by the CONSULTANT, and the lowest
bid or price proposal, submitted by a responsive and responsible bidder or proposer,
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which bid or price proposal exceeds the amount of the CONSULTANT'S FINAL
CONSTRUCTION COST ESTIMATE by more than the percent accuracy set forth
hereinabove in paragraph d, the CONSULTANT shall, upon notification by the
COUNTY, assume responsibility for and proceed to provide and perform the following
service without additional compensation:

The CONSULTANT will, subject to the review and approval of the COUNTY,
modify at its expense the drawings, specifications, and related bidding and contract
documents to the extent necessary to reduce the anticipated construction costs so that
the re-solicitation of bids or price proposals will realize bids or price proposals being
received that are within the range of accuracy established for the CONSTRUCTION
COST ESTIMATE prepared by:the CONSULTANT. Any such modifications made by
the CONSULTANT shall not conflict with the functional or operational requirements
established by the COUNTY for the project as defined in the detailed BASIS OF
DESIGN document prepared by the CONSULTANT and approved by the COUNTY at
the initial stages of the work as set forth under this agreement or as modified by Change
Orders or Supplemental Task Authorization(s} ‘issued thereto, nor shall any such
modifications conflict with established rules, regulations, requirements or professional
standards pertaining to the drawings and specifications prepared by the
CONSULTANT, nor shall such modifications adversely affect the safe use or operation

of the construction project.

SECTION 1II — TIME FOR COMPLETION

The services to be rendered by the CONSULTANT for each section of the work shall

commence upon receipt of a written Work Order from the Director subsequent to the execution of this

Agreement, and shall be completed within the time stated in the Work Order.
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A reasonable extension of time shall be granted in the event there is a delay on the part of the
COUNTY in fulfilling its part of the Agreement or should a Force Majeure, as defined in Section IV
hereof, render performance of the CONSULTANTs duties impossible. Such extensions of time shall

not be cause for any claim by the CONSULTANT for extra compensation.

SECTION IV- FORCE MAJEURE

Force Majeure shall mean an act of God, epidemic, lightning, earthquake, fire, expldsion,
hurricane, flood or similar occurrence, strike, an act of a public enemy, or blockade, insurrection, riot,
general arrest or restraint of government and people, civil disturbance or similar occurrence, which has
had or may reasonably be expected to have a material adverse effect on the rights and obligations under
this Agreement, and which, by the exercise of due diligence, such parties shall not have been able to

avoid. Such acts or events DO NOT INCLUDE inclement weather (except as noted above) or the acts

or omissions of sub-consultants/subcontractors, third-party consultants/contractors, material men,
suppliers, or their subcontractors, unless such acts or omissions are otherwise encompassed by the
definition set forth above.

No party hereto shall be liable for its failure to carry out its obligations under the Agreement
during a period when such party is rendered unable, in whole or in part, by Force Majeure to carry out
such obligations, but the obligation of the party or parties relying on such Force Majeure shall be
suspended only during the continuance of any inability so caused and for no longer period of said
unexpected or uncontrollable event, and such cause shall, so far as possible, be remedied with all
reasonable dispatch.

It is further agreed and stipulated that the right of any party hereto to excuse its failure to
perform by reason of Force Majeure shall be conditioned upon such party giving, to the other party or
parties, written notice of ifs assertion that a Force Majeure delay has commenced within ten (10}

working days after such commencement, unless there exists good cause for failure to give such notice,
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in which event, failure to give such notice shall not prejudice any party’s right to justify any non-

performance as caused by Force Majeure unless the failure to give timely notice causes material

prejudice to the other party or parties,

SECTION V — COMPENSATION

The COUNTY agrees to pay and the CONSULTANT agrees to accept, for services rendered

pursuant to this Agreement, fees and other compensation computed in accordance with one or a

combination of the methods outlined below:

A. Fee as a Multiple of Direct Salary Cost and Fixed Hourly Rate

L.

The fee for services rendered by the CONSULTANT’s personnel, principals excluded,
shall be computed based on the direct salary cost, as reported to the Internal Revenue
Service, for the time of said personnel engaged directly in the work, times negotiated
multipliers of 2.85 for Office Personnel, 2.25 for Field Personnel and/or personnel on
loan, which shall mean that they are under the direct supervision of the COUNTY’s
Seaport Department and the Department provides office space, computers and
communication equipment (excludes cellular phones), Office Personnel shall mean
personmnel that are located in the home offices of the CONSULTANT and or Sub-
consultant(s). [Field Personnel/personnel on loan shall mean personnel that are

performing duties outside of the home offices of the CONSULTANT and or Sub-

" consultant(s), for more than 30 days. Time worked by the CONSULTANT and/or Sub-

consultant(s) for this entire period shall be at the Field/on loan personnel rate. This fee
shall constitute full compensation to the CONSULTANT for costs incurred in the
performance of the work such as overhead, fringe benefits, operating margin and all

other costs not covered by reimbursable expenses.
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Furthermore, the maximum raw hourly rates, per classification, for the Consultant and Sub-

consultants are capped and set not to exceed as follows:

$77.00  Project Management Staff and Chief Technical Staff
$67.00  Senior Technical Staff

$51.50 Technical Staff

$31.00 CADD/Graphics Staff/Inspector

$26.00

Administrative/Clerical Staff
The COUNTY has the right to verify these multipliers through an audit.
The CONSULTANT and its Sub-consultants shall be compensated at the flat rate of
$130.00 per hour for the time of principals engaged directly in the work. This rate shall
not be subject to the negotiated multiplier and shall be applied to the time spent on
requested work by the following principal(s).

M. TODD STOCKBERGER IVETTE O. ARGUDIN

RAJ KRISHNASAMY RICK CROOKS

ROBERT ROBERTS

The COUNTY reserves the right to substitute principals in ifs sole discretion upon
request by the CONSULTANT.,

Overtime work considered necessary and previously authorized by the Director in
writing shall be compensated at time-and-a-half of the labor rate normally paid to the
employee, for personnel below the level of project engineer or project architect, as
defined by the Director. Overtime is defined as work in excess of 40 hours per week.
Principals shall not receive additional compensation for performance of overtime work.
Labor rates shall be in accordance with the list of rates per classification supplied by the

CONSULTANT and its sub-consuliants, and made a part hereof as Attachment “A”.
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5. The CONSULTANT and its sub-consultants shall not invoice the COUNTY for charges
for office, rent or overhead expenses of any kind, including but not limited to,
insurance, local telephone  (including cellular service) and ufility charges,
office/drafting supplies, depreciation of equipment, professional dues, subscriptions,
computer software/hardware, reproduction of drawings and/or specifications, mailing,
stenographic, clerical, nor shall it invoice for other employee time or travel and
substance not directly related to the work. The multiple factor set forth above shall
cover all such costs pertinent to the work.

6. All payments to Sub-consultant(s) employed hereunder shall be the sole responsibility
of the CONSULTANT unless otherwise provided for herein or within a Work Order.
The CONSULTANT shall not submit invoices, which include charges for services by
Sub-consultant(s), unless such services have been performed satisfactorily and the
charges are, in the opinion of the CONSULTANT, payable to such Sub-consultant(s).
The CONSULTANT shall promptly make all payments to such Sub-consultant(s)
following receipt by the CONSULTANT of corresponding payment from the
COUNTY. Prior to any payments to Sub-consultant(s), the CONSULTANT shall, if
requested by the Director, furnish to the COUNTY a copy of the agreement(s) providing
for such payments. Compensation rate to Sub-consultant(s) anthorized by the Director
as services shall not exceed the CONSULTANT’s rates above unless otherwise
approved in advance by the Director.

B. Lump sum Fee

The fee for any requested portion of work may, at the option of the COUNTY, be a lump sum

mutually agreed upon by the Director and the CONSULTANT and stated in the written Work

Order. Lump sum fees may or may not include reimbursable expenses.
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C. Reimbursable Expenses

The CONSULTANT shall be compensated on a direct reimbursement basis for certain work
related expenditures not covered by fees for consulting services, provided such expenditures are
reasonable and previously authorized by the Director. Reimbursable expenses may include:

1. Expenses for document reproduction (reproduction costs for internal coordination,
reviews and other in-house uses will not be reimbursed), rental of specialized
equipment, and purchase of special instruments necessary for the efficient performance
of the work. Provided that such purch_ased instruments remain the property of the .
COUNTY upon work"completion. These expenses shall be reimbursed on a direct colst
basis. No separate additional payment shall be authorized for the use of CADD
workstations (computers).

2. Expenses for travel (except commuting), transportation and subsistence by
CONSULTANT’s personnel in the furtherance of the work outside Miami-Dade County
will be reimbursed according to the provisions of Florida Statutes Section 112.061 and
Miami-Dade County Administrative Order 6-1, as presently written or hereafter
amended. The CONSULTANT shall obtain prior authorization from the Director or
his/her designee, for all travel expenses. Failure to obtain such prior authorization shall
be grounds for nonpayment of travel expenses. To be compensated for travel within
Miami-Dade County, the CONSULTANT shall maintain accurate mileage records, in
ink, and submit them with their invoices.

D. Maximum Compensation
The maximum compensation for the services included shall be the NOT TO EXCEED amount

of $3,000,000.00 so long as the performance of additional services, as outlined in Section VI
hereof, is not necessary and authorized by the Director. It is understood that any unspent
portion of the contract ceiling is to remain with the COUNTY.
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E. Compensation for Other Services

The COUNTY shall compensate other services or goods provided by the CONSULTANT and
others working in conjunction with the CONSULTANT as stipulated by the following:

1. Land and Engineeri_ng Field Survey

In the event supplementary field survey work is required during design of the project
and such work is authorized by the Director, the CONSULTANT shall be compensated
for performance of said work in accordance with the provisions of Section V(A) hereof.
The surveying rates shall not exceed the negotiated rates under the latest Miami-Dade
County Public Works & Waste Management Department’s Professional Services
Agreement for General Land and Engineering Surveying Services, currently established
as Contract No. 20120067.

2. Geotechnical Engineering
In the event supplementary geotechnical engineering work is required during design of
the project and such work is authorized by the Director, the CONSULTANT shall be
compensated for performance of said work in accordance with the provisions of Section
V(A) hereof, The geotechnical engineering rates shall not exceed the negotiated rates
under the latest Miami-Dade County Publfc Works & Waste Management Department’s
Professional Services Agreement for Soils, Foundations and Geotechnical Testing
Services, current established as Contract No. 20120068.

E. COUNTY Discretion to Negotiate

Notwithstanding and prevailing over any other provision of this section, the COUNTY reserves
the right in its sole discretion, through the Seaport Director or his designee, to negotiate fees
and rates with CONSULTANT, mutually acceptable to COUNTY and CONSULTANT, that
are less than those set forth herein for particular projects, including but not limited to lower
multiplier and hourly rates.
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SECTION VI - ADDITIONAL SERVICES (ALLOWANCE ACCOUNT)

In the event that a contingency necessitates the performance of additional services by the
CONSULTANT after the $3,000,000.00 maximum compensation limit of the Agreement has been
encumbered, the Director shall have the right to authorize performance of additional services provided
that compensation for such services does not exceed ten percent (10%) of the Agreement’s maximum
compensation limit or $300,000.00. It is understood that any unspent portion of the allowance account

is to remain with the COUNTY.

SECTION VII - METHODS OF PAYMENT

‘The COUNTY agrees to make monthly payments to the CONSULTANT, based on properly
submitted invoices, for all anthorized work performed during the previous calendar month or other
mutvally agreed invoicing period. The CONSULTANT agrees to provide with every invoice copies of
any records necessary to substantiate payment requests to the COUNTY such as timesheets, detailing
the task where the time has been spent, monthly progress reports and hours/cost expenditure reports, in
a format acceptable to the COUNTY. The CONSULTANT shall submit duly certified invoices in
triplicate to the Director in a form acceptable to the Director. Each invoice shall make reference to the
particular Work Order which authorized the services performed and/or expenses incurred. The amount
of invoices submitted shall be comprised of the amounts due for all services performed including
timesheets and/or reimbursable expenses incurred to date in connection with authorized work, less
previous payments.

Pursuant to Administrative Order (A.0.) 3-32 Community Business Enterprise (CBE-A&E)
Program and/or A.O. 3-39 for the Resolution Repealing County Administrative Orders 3-33, 3-14 and
3-28 and establishing Administrative Order 3-39 Standard Process for Construction of Capital
Improvements, Acquisition of Professional Services, Construction Contracting, Change Orders and

Reporting, the CONSULTANT is required to file utilization reports with the Miami-Dade County
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contracting department monthly, unless designated otherwise. URs are required to accompany every
invoice. The UR should indicate the amount of contract monies received and paid to the
CONSULTANT, including payments to Sub-consultant(s) (if applicable). The UR format can be found
at http://www.miamidade.gov/business/library/forms/ae-ur-form.pdf. Invoices shall not be considered
valid without said form.

Payments shall be made in accordance with the following methods, as identified in the work

order:

A, Time and/or Material for Professional Fees and/or Reimbursable Expenses

The amounts due for professional services and/or reimbursable expenses shall be calculated in
accordance with Subsections V-A and V-C hereof, respectively. Invoiced reimbursable

expenses must be substantiated with copies of receipts and other documentation as necessary.

B. Lump Sum Fee

The amount due of invoices submitted shall be calculated by applying the percentage of the
total work completed to date to the authorized lump sum, and subtracting any previous

payments.

SECTION VIII - SCHEDULE OF WORK

The Director shall have the sole right to determine on which parts or phases of the work the
CONSULTANT shall proceed and in what order. The Work Order(s) issued by the Director shall
cover in detail the scope, specific deliverables, time for completion, method of payment and

compensation for the professional services requested in connection with each part or phase of work.

SECTION IX — RIGHT OF DECISIONS AND DISPUTE RESOLUTION

All services shall be performed by the CONSULTANT to the reasonable satisfaction of the

Director who shall decide all questions, difficulties, and disputes of whatever nature which may arise

Marine Infrastructure Englneering Services Page 20 of 42

Contract No, E13-SEA-04
G



under or by reason of this Agreement, the prosecution and fulfillment of the services hereunder, and
fhe character, quaiity, amount and value thereof.

In the event the CONSULTANT and COUNTY arc unable to resolve their differences
concerning any determination made by staff or any dispute or claim arising under or relating to the
Contract, either the CONSULTANT or COUNTY may initiate a dispute in accordance with the
procedure set forth in this Section. Exhaustion of these procedures shall be a precondition to any
lawsuit permitted hereunder.

The parties to this contract hereby authorize the Seaport Director, functioning as the
Contracting Officer or his/her designee, to decide all questions, disputes or claims of any nature
whatsoever arising out of, under, or in connection with, or in any way related to or on account of, this
Contract and this decision shall be conclusive, final and binding on the parties, subject only to the
limited right of review specified below. The parties hereto further agree that, upon timely request under
this Section, both the CONSULTANT and COUNTY are cntitled to a hearing before the Contracting
Officer, or his/her designee, at which both CONSULTANT and the COUNTY may present evidence
and live testimony, in accordance with the Florida Rules of Evidence, and the right to cross-examine
each other’s witnesses.

If either party wishes to protest the determination of the Contracting Officer, such party may
commence an appeal in a Court of competent jurisdiction no later than 30 calendar days from the
issuance of the Contracting Officer’s written decision, it being understood that the review of the Court
shall be limited to the question of whether or not the Contracting Officer’s determination was arbitrary
and capricious, unsupported by any competent evidence, or so grossly erroneous to evidence bad faith.

Pending final decision of a dispute hereunder, the CONSULTANT shall proceed diligently with

the performance of the Contract and in accordance with the COR's interpretation.
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SECTION X - OWNERSHIP OF DOCUMENTS

All notes, correspondence, documents, designs, drawings, cost estimates, renderings,
calculations, specifications, models, photographs, reports, surveys, investigations, and any other
documents and copyrights thereto for Services performed or produced in the performance of this
Apgreement, whether in paper or other hard copy medium or in electronic medium, except with respect
to copyrighted standard details and designs owned by the CONSULTANT or owned by a third party
and licensed to the CONSULTANT for use and reproduction, shall become the property of the
COUNTY without restrictions or limitations. However, the COUNTY may grant an exclusive license
of the copyright to the CONSULTANT for reusing and reproducing copyrighted materials or portions
thereof as authorized by the COUNTY in advance and in writing. In addition, the CONSULTANT
shall not disclose, release, or make available any document to any third party without prior written
approval from COUNTY. The CONSULTANT shall warrant to the COUNTY that he/she has been
granted a license to use and reproduce any standard details and designs owned by a third party and
used or reproduced by the CONSULTANT in the performance of this Agreement. All drawings shall
be AutoCAD format in a version acceptable to the Department, produced by computer in files
maintained on disks. When each individual section of work requested pursuant to this Agreement is
completed and accepted, all of the above data shall be delivered to the Director. Nothing contained

herein shall be deemed to exclude any document from Chapter 119 of the Florida Statutes.

SECTION XI - REUSE OF DOCUMENTS

The CONSULTANT may reuse data where appropriate from other sections of the work
included in this Agreement provided irrelevant material is deleted. The COUNTY shall not be re-
invoiced for such reused data. The Director shall not accept any reused data containing an excess of

irrelevant material, which has no connection with the applicable portion of the work. The COUNTY
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shall not re-nse design documents on other projects not contemplated under this Agreement. Any such

re-use shall be at the COUNTY s sole risk without legal liability to the CONSULTANT.

SECTION XII - NOTICES

Any notices, reports or other written communications from the CONSULTANT shall be
considered delivered when posted by certified mail, electronic media or delivered in person to the
Director. Any notices, reports or other communications from the COUNTY to the CONSULTANT
shall be considered delivered when posted by certified mail to the CONSULTANT at the last address
left on file with the COUNTY or delivered in person to said CONSULTANT or the CONSULTANT s

authorized representative.

SECTION XIIT — ABANDONMENT

In the event the COUNTY causes abandonrn—ent, cancellatton, or suspension of the projects or
parts thereof, the CONSULTANT shall be compensated for all services rendered consistent with the
terms of this Agreement up to the time the CONSULTANT receives written notification of such
abandonment, cancellation or suspension. This compensation shall be determined on the basis of the
percentage of the total services which have been performed at the time of the CONSULTANT receives
such notice. In the event partial payment has been made for professional services not performed, the
CONSULTANT shall return such sums to the COUNTY within ten (10) days after receipt of written

notice that such sums are due.

SECTION XIV — AUDIT RIGHTS

The COUNTY reserves the right to audit the records of the CONSULTANT related to this
Agreement at any time during the prosecution of the work included herein and for a period of three (3)
years after final payment is made. The CONSULTANT agrees to provide copies of any records

necessary to substantiate payment requests to the COUNTY, including but not limited fo andifed
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financial statements, balance sheets and other financial records. In the event an audit undertaken
pursuant to this section reveals improper, inadvertent, or mistaken payments to the CONSULTANT,
the CONSULTANT shall remit such payments to the COUNTY. The COUNTY shall retain all legal

and equitable rights with respect to recovery of payments.

SECTION XV — SUBCONTRACTING AND ASSIGNMENT

The CONSULTANT shall not assign or transfer any portion of the work under this Agreement
~ other than as provided for herein without the prior written consent of the Director. When applicable
and upon receipt of such consent in writing, the CONSULTANT shall cause the names of firms
responsible for portions of each specialty of the work to be inserted in the pertinent documents or data.
No assignment or transfer of work will be allowed. Nothing contained in this Agreement shall create
any confractual relationship between the COUNTY and the Sub-consultant(s).

In addition, and as applicable, the CONSULTANT agrees to comply with the Miami-Dade
COUNTY Ordinance 01-103 and Administrative Order 3-32 regarding the Communit& Business
Enterprise (CBE) program, The COUNTY has established a participation goal of 15% based on the
total amount of compensation authorized under this Agreement.

A, Sub-consultant(s)

The compensation for services rendered by the Sub-consultant(s) shall be in accordance
with this Section and Section V - COMPENSATION. The Sub-consultant(s) authorized to
perform professional services associated with this Agreement are:

A.D.A. ENGINEERING, INC.

CB&I ENVIRONMENTAL INFRASTRUCTURE, INC.,

CMH PORT PLANNING, LLC

EAC CONSULTING, INC.

LOUIS A. AGUIRRE & ASSOCIATES, P.A.
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ROBAYNA AND ASSOCIATES, INC.

TIERRA SOUTH FLORIDA, INC

In no case the maximum rate of compensation, per classification, including multiples of
direct salary for services rendered by the Sub-consultant(s) personnel, principals excluded, shall

exceed the rate stipulated, per classification, in Section V of this agreement.

All services provided by the Sub-consultant(s) shall be pursuant to appropriate
agreements between the CONSULTANT and the Sub-consultant(s) which shall contain
provisions that preserve and protect the rights of the COUNTY under this Agreement, and
indemnify and hold harmless the COUNTY.

Sub-consultant(s) other than those listed above may not be utilized on the work unless
their utilization has been approved in advance by the COUNTY in writing. The COUNTY
reserves the right at any time to withdraw the approval of a Sub-consultant, if it decides that the
services performed by the Sub-consultant, are not acceptable to the COUNTY.

The CONSULTANT shall not change any Sub-consultant without prior approval of the
COUNTY in response to a written request from the CONSULTANT stating the reasons for any

proposed substitution.

SECTION XVI - CERTIFICATION

The CONSULTANT certifies that no companies or persons, other than bonafide employees

working solely for the CONSULTANT or the CONSULTANT’s COUNTY approved Sub-

consultant(s), have been retained or employed to solicit or secure this Agreement or have been paid or

guaranteed payment of any fees, commissions, percentage fees, gifts or any other considerations

contingent upon or resulting from the award or making of this Agreement. The CONSULTANT also

certifies that no COUNTY personnel, whether full-time or part-time employees, has or shall be

retained or employed in any capacity, by the CONSULTANT or the CONSULTANT’s COUNTY
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approved Sub-consultant(s), to accomplish the work contemplated under the terms of this Agreement.
For breach or violation of this Certification, the Director shall have the right to annul this Agreement

without liability.

SECTION XVII - TERMINATION OF AGREEMENT

It is expressly understood and agreed that the Director may terminate this Agreement, in total or
in part, without cause or penalty, by thirty (30) days prior written notification in writing from the
Director or by declining to issue Work Orders, as provided in Section VIII; in which event the
COUNTY’s sole obligation to the CONSULTANT shall be payment, in accordance with Section V -
Compensation, for those units or sections of work previously authorized. Such payment shall be
determined on the basis of the hours or percentage of work performed by the CONSULTANT, found
acceptable to the COUNTY, up to the time of termination. In the event partial payment has been made
for professional services not performed, the CONSULTANT shall return such sums to the COUNTY
within ten (10) days after receipt of written notice that said sums are due. Upon such termination, the
COUNTY may, without penalty or other obligation to the CONSULTANT, elect to employ other

persons to perform the same or similar services.

SECTION XVIII - DURATION OF AGREEMENT

This Agreement shall remain in full force and effect for a period of five (5) years effective
term after its date of execution and upon issuance of Notice to Proceed to its first work order provided
that the maximum compensation set forth in Section V(D) is not reached by the completion of the
effective term (although actual completion of the services hereunder may extend beyond such term) or
until depletion of the funds allocated to pay for the cost of said services, whichever occurs first, unless
the contract is terminated by mutual consent of the parties hereto or as provided in Section XII,

Section XV, Section XVII, Section XIX, Section XX, and Section XXV hereof. The performance
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of specifically and properly authorized services which may extend beyond the Agreement’s effective
term shall be compensated in accordance to Section V hereof.

This Contract contains a Contingency Allowance time extension not to exceed ten percent (10
%) of the original Contract Duration. Porsuant to a written request by the Consultant for a time
extension for reasons exhibited in Sections III and IV, that affects the critical path schedule of the
Contract or any previously approved changes; written documentation that supports the justification of a
time extension, review and concurrence by the department A/E, a Contract Contingency Allowance
Expenditure Authorization will be created for execution by all parties. Once executed the time
extension will adjust the scheduled completion date. The cumulative total of a]i Contingency
Allowance time extensions shall not exceed ten percent (10 %) of the original Contract Duration

rounded off to the next whole number.

SECTION XIX — DEFAULT

In the event the CONSULTANT fails to materially comply with the provisions of this
Agreement, the Director may declare the CONSULTANT in default by thirty (30) days prior written
notification, unless CONSULTANT commences correction of such material non-compliance within
five (5) days of such written notification and diligently completes the correction within thirty (30) days
thereafter, unless an extension of such thirty (30) day period is granted by the COUNTY. In such
event, the CONSULTANT shall only be compensated for any professional services completed as of the
date written notice of default is served. In the event partial payment has been made for such
professional services not completed, the CONSULTANT shall return such sums to the COUNTY
within ten (10) days after receipt of written notice that said sums are due. The CONSULTANT shall
not be compensated for professional services, which have been performed but not completed by the

time the Director declares a default. In the event the COUNTY prevails in litigation to enforce the
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provisions of the Agreement, the COUNTY shall be compensated by the CONSULTANT for
reasonable attorney’s fees and court costs.

Scrutinized Companies - By executing this Agreement through a duly authorized
representative, the CONSULTANT certifies that the CONSULTANT is not on the Scrutinized
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran
Petroleum Energy Sector List, as those terms are used and defined in sections 287.135 and 215.473 of
the Florida Statutes. The County shall have the right to terminate this Agreement for defanlt if the
CONSULTANT is found to have submitted a false certification or to have been, or is subsequently
during the term of the Agreement, placed on the Scrutinized Companies for Activities in Sudan List or

the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List.

SECTION XX — INDEMNIFICATION AND INSURANCE

Consultant, in accordance with Section 725.08, Florida Statutes, shall indemnify and hold
harmless the County, and its officers and employees, from liabilities, damages, losses, and costs,
including, but not limited to, reasonable attorneys’ fees, to the extent caused by the negligence,
recklessness, or intentionally wrongful conduct of the Consultant and other persons employed or
utilized by the Consultant in the pérfonnance of this Agreement.

Consultant expressly understands and agrees that any insurance protection required by this
Agreement or otherwisc provided by Consultant shall in no way limit the responsibility to indemnify,
keep and save harmless and defend the County or its officers, employees, agents and instrumentalitics
as herein provided.

The Consultant agrees and recognizes that the Owner shall not be held liable or responsible for
any claims, which may result from any negligent reckless, or intentionally wrongful actions, errors or
omissions of the consultant in which the Owner participated either through review or concurrence of

the Consultant's actions. In reviewing, approving or rejecting any submissions by the Contractor or

Marine Infrastructure Engineering Services Page 28 of 42

Contract No. E13-SEA-04



other acis of the Consultant , the Owner in no way assumes or shares any responsibility or liability of

the Consultant or Sub-consultants, the registered professionals (architects and/or Consultant s) under

this agreement.

The CONSULTANT shall not commence any work pursuant to this Agreement until all

insurance required under this section has been obtained and such insurance has been approved by the

COUNTY's Risk Management Division.

The CONSULTANT shall furnish to the Miami-Dade County, c/fo Miami-Dade Seaport

Department, 1015 N. America Way, Second Floor, Miami, FI. 33132 Certificate(s) of Insurance which

indicate that insurance coverage has been obtained which meets the requirements as outlined below:

A.

Worker's Compensation Insurance as required by Chapter 440, Florida Statutes, including, if
applicable, coverage under the U.S., Longshoremen and Harbor Workers' Act and Jones Act
coverage.

Commercial General Liability Insurance on a comprehensive basis in an amount not less than
$1,000,000 combined single limit per occurrence for bodily injury and property damage.
Miami-Dade County must be shown as an additional insured with respect to this coverage.
Automobile Liability Insurance covering all owned, non-owned and hired vehicles used in
connection with the work, in an amount not less than $1,000,000 combined single limit per
occurrence for bodily injury and property damage.

Professional Liability Insurance in an amount not less than $1,000,000 per claim.

Protection and Indemnity Insurance, if applicable, in an amount not less than $1,000,000
covering Personal Injury and Property Damage. Miami-Dade County must be shown as an

additional insured with respect to this coverage.

The insurance coverage required shall include those classifications, as listed in standard liability

insurance manuals, which most nearly reflect the operations of the CONSULTANT.
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All tnsurance pblicies required above shall be issued by companies authorized to do business
under the laws of the State of Florida, with the following qualifications:

The company must be rated no less than “A-" as to management, and no less than “Class VII”
as to financial strength, by Best’s Insurance Guide, published by A.M. Best Company, Oldwick, New
Jersey, or its equivalent, subject to the approval of the County Risk Management Division

or

The company must hold a valid Florida Certificate of Authority as shown in the latest “List of
All Insurance Companies Authorized or Approved to Do Business in Florida” issued by the State of
Florida Department of Financial Services.

NOTE: CERTIFICATE HOLDER
MUST READ: MIAMI-DADE COUNTY

111 NW 1* STREET
SUITE 2340
MIAMI, FL, 33128

Compliance with the foregoing requirements shall not relieve the CONSULTANT of the
liabilities and obligations under this Section or under any other portion of this Agreement, and the
COUNTY shall have the right to inspect the original insurance policies in the event that submitted

certificates of insurance are inadequate to ascertain compliance with required coverages.

SECTION XXI — TRUTH-IN-NEGOTIATION CERTIFICATION OF WAGE RATES

Pursuant to AQ 3-39 and Florida State Statutes Chapter 287.055 5(a): For all lump sum costs or
costs plus a fixed fee contract in which a fee will exceed one hundred fifty thousand dollars ($150,000;
287.017 -category four), the COUNTY will require the firm receiving the award to execute a Truth-In-
Negotiation Certificate as required by Chapter 287, Florida Statutes. The language below suffices as
the Truth-In-Negotiation Certificate when included in a contract in which a fee will exceed the above-
referenced amount:

In accordance with Florida Statute 287.055 5(a), the CONSULTANT hereby certifies and

warrants that wage rates and other factual unit costs, as submitted in support of the compensation
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provided in Section V, are accurate, complete and current as of the date of this Agreement. It 1s further
agreed that said compensation shall be adjusted to exclude any significant costs where the COUNTY
shall determine that the price of services was increased due to inaccurate, incomplete or unclear wage
rates or other factual unit costs. All such compensation adjustments shall be made within three (3)

years from the date of final billing or acceptance of the work by the COUNTY, whichever is later.

SECTION XXIT - APPLICABLE LAWS

The CONSULTANT agrees to abide and be governed by all Applicable Laws. Applicable
Laws shall mean, whether singular or plural, all federal, state, county and local statutes, codes, laws,
rules, regulations, ordinances, orders and standards applicable to the Agreement, any other such law
hereafter enacted, and any rules adopted pursuant thereto, as all such laws and rules may be amended
from time to time. Applicable local laws and ordinances include but are not limited to the following,
all as they may be amended from time to time:

A. Ordinance No, 72-82 (Conflict of Interest), as amended by Ordinances 00-01,00-46,

B. The CONSULTANT shall comply with the requirements of MDC Code Sections 2-
10.4.01 and 10-38, and Implementing Order No. 3-32; COMMUNITY BUSINESS
ENTERPRISE (CBE-A/E) PROGRAM FOR THE PURCHASE OF
ARCHITECTURAL, LANDSCAPE ARCHITECTURAL, ENGINEERING, OR
SURVEYING AND MAPPING SERVICES.

C. The CONSULTANT shall comply with the requirements of MDC Code Section 2-1076
- Office of the Miami-Dade County Inspector General (IG)

D. The CONSULTANT shall comply with the procedures contained in the FALSE
CLAIMS Ordinance MDC Code Article XV Sections 21-255 through 21-266;
prohibiting presentation, maintenance, or prosecution of false or frawdulent claims

against Miami-Dade County; requiring forfeiture of any claim containing false or
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fraudulent allegations or statements; imposing penalties for submission of false or
fraudulent claims; providing both county and private enforcement.

E. The CONSULTANT shall comply with the financial disclosure requirements of
Ordinance No. 77-13, as amended, by having on file or filing within thirty (30) days of
the execution of this Agreement one of the following with the Supervisor of the Miami-
Dade County Elections Department, P.O. Box 521550, Miami, FL. 33152-1550:

(1) A source of income statement;
2) A current certified financial statement;
(3) A copy of the CONSULTANT'S Current Fedefal Income Tax Returﬁ,

E. E-VERIFY - The attention of the Consultant is hereby directed to the requirements of

the State of Plorida Office of the Governor Executive Order No. 11-02. The Consultant hereby

agrees to utilize the U.S. Department of Homeland Security’s E-Verify system, in accordance
with the terms governing use of the system, to confirm the employment eligibility of all persons
assigned or authorized by the Consultant to perform work pursuant to the Contract with the

County.

E. Ordinance (07-65 (Sustainability Buﬂding Program) — IF APPLICABLE - The primary

mechanism for determining compliance with the Sustainable Building Program shall be the U..

S. Green Building Council’s Leadership in Energy and Environmental Design (LEED) Rating

System. All construction projects are required to meet the standards delineated in Ordinance

07-65. Compliance shall be determined by completing a formal certification process with the

U.S. Green Building Council, or as otherwise directed by the County’s Sustainability Manager.
1. New Construction (NC): All new construction projects shall be required to attain

“Silver” or higher level rating under the LEED-NC Rating System.
2. Major Renovations and Remodels: All major renovations and remodels shall

attain “Certified” or higher level rating under the LEED-NC Rating System.
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3. Non-Major Renovations and Remodels: All non-major renovations and
remodels shall attain “Certified” or higher level rating under the appropriate
LEED Rating System such as LEED-NC, LEED-Existing Building (EB) or
LEED-Commercial Interior (CI).

4, Renovations, remodels, and other building upgrades not meeting the above
criteria are encouraged to incorporate the maximum number of LEED approved
green building practices as are feasible from a practical and fiscal perspective;
however, LEED certification will not be required.

F. Energy Efficient Buﬂding Tax Credit (IF APPLICABLE) — The Energy Policy Act (EP
Act) of 2005 (Section 1331) as established IRS Section 179D, allows taxpayers to
accelerate depreciation on the cost of qualified energy efficient commercial building
property placed-in-service after December 31, 2005. This incentive was recently
extended by the Emergency Economic Stabilization Act of 2008, to include
improvements placed-in-service before January 1, 2014. The returns may be amended
going back three tax years, so projects that come on line in 2007 or afterwards are
eligible.

The Consultant is designated as the Designer/Construction Manager (“the Designer”)for the
energy efficient improvements incorporated in the Energy Consumption Reduction
Project (“the Project”) for:

L. The purposes of allocating accelerated depreciation benefits pursuant to Section
179D of the Internal Revenue Code of 1986, as amended (the “Code™).

2. I County and the Internal Revenue Service (IRS) determine that _ the
Consultant is eligible and shall receive accelerated depreciation benefits as a
“Designer” for the purposes of Section 179D of the Code or that the Consultant

shall otherwise benefit financially from the monetization of the accelerated
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depreciation benefit, the Consultant herby agrees to discount its contract price or
provide a cash rebate to County (the determination of rebate versus discount to
be determined by County in its sole discretion) in an amount equal to the total
financial benefit realized by _the Consultant; at the time the financial benefit to
the Consultant becomes ascertainable.

County reserves the right to retain a third party consultant (the “Consultant”) —to
manage and administer the process of obtaining and monetizing the accelerated
depreciation benefit derived from the Project and to designate the “Consultant”
as the “Designer” of the energy efficient improvements for the purposes of
Section 179D of the Code.

The County agrees to cooperate in all reasonable respects with the Consultant’s

efforts to obtain and monetize any such benefits derived from the Project on

behalf of County.

SECTION XXII1 - OFFICE OF MIAMI-DADE COUNTY INSPECTOR GENERAL

According to Section 2-1076 of the Code of Miami-Dade County, Miami-Dade County has

established the Office of the Inspector General (IG) which may, on a random basis, perform audits,

inspections, and reviews of all County/Trust contracts. This random audit is separate and distinct from

any other audit by the County. To pay for the functions of the Office of the Inspector General, any and

all payments to be made to the Contractor/Consultant under this contract will be assessed one quarter

(1/4) of one (1) percent of the total amount of the payment, to be deducted from each progress payment

as the same becomes due unless, as stated in the Special Conditions, this Contract is federally or state

funded where federal or state law or regulations preclude such a charge. The Contractor/Consultant

shall in stating its agreed process be mindful of this assessment, which will not be separately
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identified, calculated or adjusted in the proposal or bid form. The aundit cost shall also be included
in all change orders/famendments and all contract renewals and extensions.

The Miami-Dade Office of Inspector General is authorized to investigate County affairs and
empowered to review past, present and proposed County and Public Health Trust programs, accounts,
records, contracts and transactions. In addition, the Inspector General has the power to subpoena
witnesses, administer oaths, require the production of witnesses and monitor existing projects and
programs. Monitoring of an existing project or program may include a report concerning whether the
project is on time, within budget and in conformance with plans, specifications and_applicable law.
The Inspector General shall have the power to andit, investigate, monitor, overseé, inspect and review
operations, activities, performance and procurement process including but not limited to project design,
bid specifications, (bid/proposal) submittals, activities of the (Contractor/ Vendor/ Consultant), its
officers, agents and employees, lobbyists, County and Public Health Trust staff and elected officials in
order to ensure compliance with contract specifications and to detect fraud and corruption.

Upon ten (10) days written notice to the (Contractor/ Vendor/ Consultant) shall make alt
requested records and documents available to the Inspector General for inspection and copying. The
Inspector General shall have the right to inspect and copy all documents and records in the
(Contractor/Vendor/Consultant's) possession, custody or control which in the Inspector General's sole
judgment, pertain to performance of the contract, including, but not limited to original estimate files,
change order estimate files, worksheets, proposals and agreements from and with successful
subcontractors and suppliers, all project-related correspondence, memoranda, instructions, financial
documents, construction documents, (bid/proposal) and confract documents, back-change documents,
all documents and records which involve cash, trade or volume discounts, insurance proceeds, rebates,
or dividends received, payroll and personnel records and supporting documentation for the aforesaid

documents and records.
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The (Contractor/ Vendor/ Consultant) shall make available at its office at all reasonable times
the records, materials, and other evidence regarding the acquisition (bid preparation) and performance
of this contract, for examination, audit, or reproduction, until three (3) years after final payment under
this contract or for any longer period required by statute or by other clauses of this contract. In
addition:

L. If this contract is completely or partially terminated, the (Contractor/ Vendor/
Consultant) shall make available records relating to the work terminated until three (3)
years after any resulting final termination settlement; and

2. The (Contractor/ Vendor/ Consultant) shall make available records relating to appeals or
to litigation or the settlement of claims arising under or relating to this contract until
such appeals, litigation, or claims are finally resolved.

The provisions in this section shall apply to the (Contractor/Vendor/Consultant), its officers,
agents, employees, subcontractors/subconsultants and suppliers. The (Contractor/Vendor/Consultant)
shall incorporate the provisions in this section in all subcontracts and ali other agreements executed by
the (Contractor/Vendor/Consultant) in connection with the performance of this contract.

Nothing in this section shall impair any independent right to the County to conduct audits or
investigative activities. The provisions of this section are neither intended nor shall they be construed
to ifnpose any lability on the County by the (Contractor/Vendor/Consultant) or third parties.

Exception: The above application of one quarter (1/4) of one percent fee assessment shall not
apply to the following contracts: (a) IPSIG contracts; (b) contracts for legal services; (c) contracts for
financial advisory services; (d) auditing contracts; (e) facility rentals and lease agreements; (1)
concessions and other rental agreements; (g) insurance contracts; (h) revenue-generating contracts; (i)
contracts where an IPSIG is assigned at the time the contract is approved by the Trust; (j) professional
service agreements under $1,000; (k) management agreements; (1) small purchase orders as defined in

Miami-Dade County Administrative Order 3-2; (m) federal, state and local government-funded grants;
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and (n) interlocal agreements, Notwithstanding the foregoing, the Trust may authorize the inclusion of

the fee assessment of one-quarter (1/4) of one percent in any exempted contract at the time of award.
Nothing contained above shall in any way limit the powers of the Inspector General to perform

audits on all Trust contracts including, but not limited to, those contracts specifically exempted above.

INDEPENDENT PRIVATE SECTOR INSPECTOR GENERAL: The attention of the

Contractor/Consultant is hereby directed to the requirements of AO 3-20 and R-516-96; the County
shall have the right but not the obligation to retain the services of an independent private-sector
inspector general (IPSIG) who may be engaged to audit, investigate, monitor, oversee, inspect and
review the operations, activities and performance of the Contractor/Consultant and County in
connection with this contract/agreement, The scope of services performed by an JPSIG may include,
but are not limited to, monitoring and investigating compliance with Contract Specifications; project
costs; and investigating and preﬁenting corruption and frand.

The IPSIG may perform its services at all levels of the contracting and procurement process,
including but not limited to project design, establishment of bid specifications, bid submittals, activities
of Contractor/Consultant, its officers, agents and employees, lobbyists, County staff and elected
officials.

Upon (10) ten days written notice to Contractor/Consultant from an IPSIG, the
Contractor/Consultant shall make all requested records and documents available to the IPSIG for
inspection and copying. The IPSIG shall have the right to examine all documents and records in the
Contractor's/Consultant’s possession, custody or control which, in the IPSIG's sole judgment pertain to
performance of the Contract, including but not limited to, original estimate files; change order estimate
files; worksheets; proposals and agreements from and with successful and unsuccessful
subcontractors/subconsultants and suppliers; all project-related correspondence, memoranda,
instructions, financial documents, construction documents,.bid and contract documents, back-charge

document; all documents and records which involve cash, trade or volume discounts, insurance
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proceeds, rebates, or dividends received; payroll and personnel records; and supporting documentation
for the aforesaid documents and records.

The provisions in this Section shall apply to the Contractor/Consultant, its officers, agents and
employees. The Contractor/Consultant shall incorporate the provisions in this section in all
subcontracts and all other agreements executed by the Contractor/Consultant in connection with the
performance of this agreement. Nothing in this contract shall impair any independent right of the
County to conduct audit or investigative activities. The provisions of this Section are neither intended

nor shall they be construed to impose any liability on the County by the Contractor/Consultant or third

parties.

SECTION XXIV — AFFIRMATIVE ACTION

The CONSULTANT'S Affirmative Action Plan submitted pursuant to Miami-Dade County
Code Section 2-8.1.5, as approved by the Department of Small Business Development, and any
approved update thereof, are hereby incorporated as contractual obligations of the CONSULTANT to
Miami-Dade County hereunder. The CONSULTANT shall undertake and perform the affirmative
actions specified herein. The Director may declare the CONSULTANT in default of this Agreement

for failure of the CONSULTANT to comply with the requirements of this paragraph.

SECTION XXV - PROMPT PAYMENT TQ SMALL BUSINESS SUBCONSULTANTS

The CONSULTANT’s attention is directed to Miami-Dade County Section 2-8.1.4, providing
for expedited payments to small businesses by county agencies and the Public Health Trust; creating
dispute resolution procedures for payment of county and Public Health Trust obligations; and requiring
the prime contractor to issue prompt payments, and have the same dispute resolution procedures as the
COUNTY, for all small business subcontractors. Failure to the prime contractor to issue prompt

payment to small businesses, or to adhere to its dispute resolution procedures, may be cause for
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suspension, termination, and debarment, in accordance with the terms of the county contract or Public

Health Trust contract and debarment procedures of the COUNTY.

SECTION XX VI - SANCTIONS FOR CONTRACTUAL VIOLATIONS

Proposal and contract documents shall provide that, notwithstanding any other penalties for
firms that have discriminated in violation of Article VII of Chapter 11A of the Code, the COUNTY
may ‘;crminate the contract or require the termination or cancellation of the sub-consultant contract. In
addition, a violation by a respondent or sub-coqsultant to the respondent, or failure to comply with the
Administrati\-!e Order (A.O.) 3-39 may result in the iniposition of one or more of the sanctions listed in

the A.O.

SECTION XXVII - BUSINESS APPLICATION AND FORMS

The CONSULTANT shall be a registered vendor with the COUNTY - Department of |
Procurement Management, for the duration of this Agreement. It is the responsibility of the
CONSULTANT to update and file the Vendor Registration Package, including a Uniform Affidavit
Packet (Affidavit form) with the Department of Procurement Management (DPM), Vendor Assistance
Unit for any changes for the duration of this Agreement, including any option years.

The Proposer is responsible for obtaining the Vendor Registration Package, including all
affidavits by downloading from the DPM website at ‘www.miamidade.gov or from the Vendor
Assistance Unit at 111 N.W. 1* Street, 13" Floor, Miami, FL 33128.

Section 2-11.1(d) of Miami-Dade County Code, requires any county employee or any member
of the employee’s immediate family who has a controlling financial interest, direct or indirect, with
Miami-Dade County or any person or agency acting for Miami-Dade County from competing or
applying for any such contract as it pertains to this solicitation, must first request a conflict of interest
opinion from the COUNTY’s Ethic Commission prior to their or their immediate family member’s

entering into any contract or fransacting any business through a firm, corporation, partnership or
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business entity in which the employee or any member of the employee’s immediate family has a
controlling financial interest, direct or indirect, with Miami-Dade County or any person or agency
acting for Miami-Dade County and that any such contract, agreement or business engagement entered
in violation of this subsection, as amended, shall render this Agreement voidable. For additional

information, please contact the Ethics Commission hotline at (305) 575-2593.

SECTION XX VIII - ERRORS AND OMISSIONS

The COUNTY shall maintain a record of all construction changes that shall be categorized
according to the various types, causes, etc. that the COUNTY may determine are useful or necessary
for its purposes. Among those categories are construction changes caused by design errors or
omissions in the bid documents that were prepared by the CONSULTANT. For the purposes of this
contract provision, errors and omissions shall be dealt with differently, as follows:

A. Errors

It is specifically agreed that any construction changes identified by the
COUNTY as an error in the bid documents that were prepared by the CONSULTANT
may constitute an additional cost to the COUNTY that would not have been incurred
without the error. The CONSULTANT agrees to be responsible for direct damages to
the COUNTY, to the extent such damages were caused by the CONSULTANT'S
negligence.

B. Omissions

It is further specifically agreed for purposes of this agreement that any
construction changes identified by the COUNTY as an omission in the bid documents
that were prepared by the CONSULTANT may constitute an additional cost to the

COUNTY that would not have been incurred without the omission. The
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CONSULTANT agrees to be responsible for direct damages to the COUNTY, to the

extent such damages were caused by the CONSULTANT’S negligence.

The CONSULTANT shall participate in all negotiations with the contractor
related to this section. Such CONSULTANT participation shall be at no additional cost
to the COUNTY. Failure by the CONSULTANT to participate in the negotiations with
the contractor shall constitute a waiver of CONSULTANT’s rights to contest the

appropriateness or amount of any settlements or change orders.

To obtain recovery for errors and/or omissions covered in paragraphs A and B above, the
COUNTY shall deduct from funds due the CONSULTANT in this or any other contract the
CONSULTANT may or will have with the COUNTY uiJ to the amount of the CONSULTANT’S
insurance deductible. Should the damages incorred by the COUNTY exceed the CONSULTANT’S
insurance deductible, the COUNTY shall loock to the CONSULTANT and the CONSULTANT’S
insurer for the remaining amount of additional damages incurred by the COUNTY. In executing this
agreement, the CONSULTANT specifically agree to the reasonableness of these damage calculations
and to the COUNTY’S right to recover same as stated above provided, however, the Parties agree that
in no event shall CONSULTANT be responsible for the cost of construction changes to the extent that
such changes are determined to be a betterment to the COUNTY. The recovery of additional costs to
the COUNTY under this Section shall not preclude or limit in any way the CONSULTANT'S
indemnification obligations to the COUNTY pursuant to Section XX of this Agreement, or preclude or
limit in any way recovery for other separate' and/or additional damages that the COUNTY may

otherwise incur,”
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SECTION XXTIX — ENTIRETY OF AGREEMENT

This writing and its attachments embodies the entire agreement and understanding between the
parties hereto, and there are no other agreements and understandings, oral or written with reference to
the subject matter hereof that are not merged herein and superseded hereby.

No alteration, change, or modifications of the terms of this Agreement shall be valid unless
made in writing, signed by both parties hereto, and approved by the Board of County Commissioners.

This Agreement, regardless of where executed, shall be governed by and constructed according

to the laws of the State of Florida, and venue shall be in Miami-Dade County, Florida.

IN WITNESS WHEREQF the parties hereto have executed these presents this day

of .20
ATTEST: MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
HARVEY RUVIN, CLERK OF THE BOARD COUNTY COMMISSIONERS
By: By:
County Mayor
ATTEST CH2ZM HILL, INC.
By: ( = iler | / CL/Q/(/ By: M;ﬁ@\
@,_-de.gl// " @orporate Secretary President or Designee o
(Corporate Seal) " e
Approved as to form i
and legal sufficiency:
Assistant County Attorney St
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ATTACHMENT “A”

CH2M HILL, INC.’S SCHEDULE OF RATES
DECEMBER 05, 2014

70



MARINE INFRASTRUCTURE ENGINEERING SERVICES
CONTRACT NO, E13-SEA-04

CH2M HILL Final Rate Submission

5-Dec-14

Office Multiplier: 2.85
Field Multiplier: 2.25

Pr VI el

Principal {Flat Rate)}
(A Officer ‘ 77.00
Progm Managcr 77.00

Chief Port Planner
Chief Civil Engineer
Chief Marine Engineer
' 3 [

Sr. Claims Analyst 67.00
Sr. Structural Engineer 67.00
Sr. Construction Manager 67.00
Deputy Program Manag 67.00
Sr. Cost Fstimator 67.00
St. Port Planner 67.00
Sr. Envirenmental Engr. 67.00
Sr. Marine Biologist 67.00
Sr. Marine Engineer 67.00
Sy. Architect 67.00
Sr, Elecirical Engineer 67.00
Sr. Civil Engineer 67.00
Sr. Systemns Analyst 67.00
Sr. Roadway Engineer 67.00
Sr. Geolechnical Engineer 67.00
Sr. Drainage EnEineer ‘ : 67.00

Environmental Permitting 51.50
Project Scheduler 51.50
Structural Designer 51.50
Civil Designer 51.50
Document Control 51.50
Project Specifications 51.50
Project Reporis 51,50
Architect ) 51.50
Engineer . 51.50
Geotechnical Enginee . 51,50
Geotechnical Designer 51.50
Sr. Geotechnical Field Technician 51.50
Construction Inspector 51,50
Systems Analyst 51.50
Telecommunications Engr. 51.50
Electrical Desiger 5150

Administrative/Clerical I 26.00
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